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No. D2-2228/22-23 Office of the Executive Engineer,

P.H.Dn., lrinjalakuda,Dt: -11.O1.2023

From
Executive Engineer

To
Sri. Anil A T,

Arattukulam House,

Mararikulam (N) P O.
Alapuzha.

5ir,

Sub:- Deposit work Mattathur. Pt -2021-2022 - Laying of 90mm PVC pipe line at Murikungal Ward 5,

Replacing existing damaged PltC pipe line wifh gOmm PVC pipe at Nooluvalli in ward IO of Matfafhur

pt. - General Civil Work - Work order issuing Reg.

Ref:- l) This office tender ref No 61/EE/PHD/LJY\/2022-23

With reference to the above, the Contractor Sri. Anil A T, Arattukulam House, Mararikulam (N) P O, ,Alapuzha

is here by informed that his tender for the above work has been accepted at Rs.12.46,7O9.34/- less cost of all

departmental materials specified to be supplied and recovered at the rates given in the conditions of contract quoted by

him. He is directed to attend this office on or before 27.O1.2023 with required stamp paper (0.1% of accepted PAC)

Stamp fee of Rs.1,250/- and Post office time deposit Pass Book/National Savings Certificate for the security mentioned

below and execute an agreement and start the work within a week, after Setting necessary instructions from the

Divisional Officers.

1. Before executing the Agreement on stamp paper, the contractor should submit a security deposit of Rs.37,500/- and

additional performance guarantee of Rs3,60,800/- for the fulfillrnent of the contract. The E.M.D will be released on

production of Deposit Receipt. The 50olo of security deposit and Performance guarantee must be Treasury saving

deposit compulsory &balance of Security Deposit and Additional Performance Guarantee as Treasury deposit/post office

saving deposit/N5C deposit from nationalized bank for the fulfillment of the contract.

2. Any failure in this directions will be liable to result in forfeiture of his special and permanent Earnest Money and the

cancellation of the proposed contract and the contractor shall be liable to pay the C,ovt. the entire loss that may be

caused to 6ovt. by the retender or re-arrangement of the work or otherwise consequent on the contractor's failure to

execute the agreement for the work as provided for the clause-2 of the Notice inviting tenders and all such loss shall be

recovered from him under the provisions of the Revenue Recovery Act or otherwise.

3. lt must be understood that on no account the rates once fixed will be increased.

4. The work should be completed in Four Months.

5. All the terms and conditions of the Notice inviting tenders and tender shall be binding on the contractor.

Yours faithfully

,

Copy to the Asst. Exe. Engineer, WSP 5ub Dn, Chalakudy.
" Asst. Engineer, P H Section No 1, Chalakudy
" Agreement/original/duplicate.
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