



## KERALA WATER AUTHORITY

No. SE/PHC/MPM/DB4/JJM-20658/2020

Dated: 03/11/2020

To,

Sri. George Mathew  
Edapazhathil House  
Vazhakulam.Po  
Muvatupuzha

### WORK ORDER

Sir,

Sub: JJM 2020-21-WSS To Cheekode and adjoining Villages-Survey ,Design, Supply, Laying &Commissioning Balance Distribution system with FHTC in Vazhayur Grama Panchayath of Malappuram District - reg.

Ref: 1. Tender No. SE/PHC/MPM/38/2020-21 dated 17.09.2020  
2. Tender sanction Order No. KWA/CE/NR/D5M/20658/2020(JJM) dated 03.11.2020 of the Chief Engineer, Northern Region, KWA, Kozhikode

With reference to the above, you are here by informed that your tender for the above work is accepted at the amount of **Rs. 14,06,66,192/-** (Rupees Fourteen crores six lakhs sixty six thousand one hundred and ninety two only) which is 8.90% above Tendered PAC of Rs. 12,91,70,057/-.

You are directed to attend this office within **15 days from the date of this order** with required Kerala Stamp paper worth **Rs. 1,00,000/-** to execute agreement and start the work after getting necessary instructions from the Executive Engineer, Project Division, Malappuram.

1. Before executing the agreement you should deposit a Performance Guarantee amount of **Rs. 70,33,500/-**. At least 50% of the Performance Guarantee must be in the form of Treasury Deposit duly pledged in favor of Superintending Engineer, P .H. Circle, K.W.A., Malappuram and the rest in the form of Guarantee issued from any Nationalized Bank/ Scheduled Bank/Kerala Financial Corporation or any other form prescribed in the revised Kerala PWD manual for the fulfillment of Contract. (The total Performance Guarantee will be 5% of the Agreed PAC).
2. The EMD furnished along with tender will be released on receipt of the Security Deposit and written request.

3. Any failure in this direction will be liable to result in the forfeiture of your offer, Permanent Earnest Money and the cancellation of the proposed contract and the contractor shall be liable to pay the Authority the entire loss that may be caused to Authority by the re-tender or the rearrangement of the work or otherwise consequent on the contractor's failure to execute the agreement or execute the work as provided for in the clause of the Notice Inviting Tender and all such loss shall be recovered from the contractor under the provision of the Revenue Recovery Act or otherwise.
4. It must be understood that on no account the rates once fixed will be increased. Payment made as per the availability of funds for the scheme.
5. The estimate amount for working charges will be recovered in case the pipe supplied is not laid.
6. Hon'ble High court Order WP(C)18394/2020 Dated:08.09.2020 will be applicable for this contract if any further order is not issued. As per this court order, the work related to water connection to be done by a licensed plumber of Kerala water authority.
7. The work should be completed in all respects within **12 (Twelve) months** from the date of Work order.
8. All the terms and conditions of the Notice Inviting Tender shall be binding on the Contract.
9. The contractor shall take over charge of the site within 10 days after executing agreement and commence the work.
10. The Contractor should complete the work in all respect as per scope of work within the accepted PAC Rs. 14,06,66,192/- (Excluding GST). The Executive Engineer should ensure that payments are made after satisfactory completion of the work as per NIT.
11. The contractor will be eligible for applicable GST over and above the quoted amount as per the Govt. Circular No.18/2019/Fin. Dated 01.03.2019.

ACC: - Accepted schedule.

Yours faithfully,



SUPERINTENDING ENGINEER  
KERALA WATER AUTHORITY  
PUBLIC HEALTH CIRCLE  
MALAPPURAM-676 505.

**SUPERINTENDING ENGINEER**

Copy with accepted schedule submitted to the Chief Engineer (NR), Kerala Water Authority, Kozhikode.

Copy with accepted schedule forwarded to Executive Engineer, Project Division, KWA, Malappuram for necessary action. The date of handing over the site to the contractor may be reported to this office and also instructed that the Executive Engineer shall ensure that necessary adequate precaution shall be taken so that the work is completed satisfactorily. It should also be ensured that no excess payment is made at any point of time and that the contractor completes the work satisfactorily.

Copy to Agreement - 3 Nos.