



## KERALA WATER AUTHORITY

No. KWA/PHC/TSR/D5/4867/2022

Office of the Superintending Engineer,  
Public Health Circle, High road,  
Sakthan Thampuran Nagar,  
Thrissur, Kerala.

Dated: 26.12.2022

From  
The Superintending Engineer.

To  
Sri. David Mangan  
Mangan House  
Pallissery, Arattupuzha  
Thrissur.

Sir,

Sub:- Jal Jeevan Mission (JJM) 2021 - 2022 - Pavaratty Regional water supply scheme - Phase III - Providing distribution network and FHTC in Chalissery Panchayath- General Civil Work- Issue of work order with accepted schedule - Reg.

- Ref: 1. This office E\_Tender No: 74/SE/PHC/TSR/2022-23, Dated - 01.10.2022.  
2. Order no. KWA/CE/CR/JJM/TSR/D3/1261/2022, Dated - 26.12.2022 of the Chief Engineer, Central Region, Kochi - 11  
3. G.O. (P) No. 168/2019/Fin, Tvpm, dated 07/12/2019, Finance (Industries & Public works - B) Department  
4. G.O. (P) No. 54/2019/Fin, Tvpm, dated 04/05/2019, Finance (Industries & Public works - B) Department

With reference to the above, you are informed that your tender for the above work has been accepted for an amount of **Rs. 13,05,12,860/- (Rupees Thirteen Crore Five Lakh Twelve Thousand Eight Hundred and Sixty only)** (without GST) . You are requested to attend this office within 14 days from the receipt of this work order with the stamp paper worth **Rs.1,00,000/- (Rupees One Lakh Only)** and security deposit mentioned below and execute the agreement and start the above work within a week after getting necessary instructions from the Executive Engineer, Project Division, Kerala Water Authority, Nattika.

Before executing the agreement on stamp paper, you should deposit an amount of **Rs.39,15,500/- (Rupees Thirty Nine Lakh Fifteen Thousand and Five Hundred only)** of which 50% ie, **Rs.19,57,750/- (Rupees Nineteen Lakh Fifty Seven Thousand Seven Hundred and Fifty only)** should be deposited in the form of **Treasury Fixed Deposit** and rest in the form of Bank Guarantee or any other forms prescribed in the revised PWD manual and the above documents shall be duly pledged in favour of the Superintending Engineer, P.H. Circle, Kerala Water Authority, Thrissur as security deposit for the fulfillment of the contract.

Any failure of this direction will result in forfeiture of your earnest money and cancellation of the contract. The contractor shall be liable to pay the entire loss that may be

caused to KWA on rearrangement of the work or otherwise consequent on the contractor's failure to execute the agreement or execute the work as provided for in clause no.7.22 of Notice Inviting Tenders and all such losses shall be recovered from you under provisions of Revenue Recovery Act or otherwise.

It must be understood that on no account, rates once fixed will be increased.

An amount of **Rs. 21,28,500/-** (Rupees Twenty One Lakh Twenty Eight Thousand and Five Hundred only) should be deposited as Additional Performance Guarantee for the work as per GO(P) No. 429/15/Fin dated 28.09.2015, GO(P) No. 19/16/Fin dated 03.02.2016, GO(P) No.1/2019/Fin dated 10.01.2019 and GO(P) No. 168/2019/Fin dated 07/12/2019. Out of which 50 % ie, **Rs.10,64,250/-** (Rupees Ten Lakh Sixty Four Thousand Two Hundred and Fifty only) should be deposited in the form of Treasury Fixed Deposit and rest in the form of Bank Guarantee or any other forms prescribed in the revised PWD manual and the above documents shall be duly pledged in favour of the Superintending Engineer, P.H. Circle, Kerala Water Authority, Thrissur as security deposit for the fulfillment of the contract.


The work should be completed within 12 (Twelve) months showing proportionate progress from the date of this order. During actual execution if extension of time is found unavoidable the application is to be prepared well in advance explaining the ground with a program for completion (in duplicate - one directly to superintending Engineer and the other through proper Channel with remarks of officers)

All terms and conditions of the Notice Inviting Tenders and tender shall be binding on the contractor.

The contractor should execute the item "providing FHTCs in JJM works", through any licensed plumber from the empanelled list attached herewith based on the judgment of Hon. High Court, in WP(C)18399 dated, 11.02.2022 as per the compliance order of the Managing Director, No: KWA/JP/P6/JJM-Legal/2020, dated 26.04.2022 and should be equitable distribution of work among empanelled list of licensed plumbers.

For items have abnormally high quoted rates (AHQR) in the accepted schedule, excess quantities are not allowed than scheduled quantity normally, and hence you are directed to limit the quantity of those items within the scheduled quantity during execution of work. If excess quantity is unavoidable for proper completion of the work, prior permission must be obtained from the agreement authority, before execution.

Yours faithfully,

  
**SUPERINTENDING ENGINEER**  
SUPERINTENDING ENGINEER  
Kerala Water Authority  
Public Health Circle, Thrissur

Acc :

- i) Accepted schedule
- ii) Empanelled list of plumbers (through e\_mail)

Copy submitted to the Chief Engineer, Central Region, KWA, Kochi for favour of information.

Copy submitted to the FM & Chief Accounts Officer, KWA, Thiruvananthapuram for favour of information.

Copy submitted to the RAO, Kerala Water Authority, Thiruvananthapuram for favour of information.

Copy forwarded to the Executive Engineer, Project Division Nattika for information.

(i) You should ensure that the equitable distribution of work among empanelled list of licensed plumbers and see that work allotted on a rotation basis. (ii) For items have abnormally high quoted rates (AHQR) in the accepted schedule, excess quantities are not allowed than scheduled quantity normally, and hence you are directed to limit the quantity of those items within the scheduled quantity during execution of work. If excess quantity is unavoidable for proper completion of the work, prior permission must be obtained from the agreement authority, before execution

Copy forwarded to the Assistant Executive Engineer, Project Division Nattika for necessary action.

Copy forwarded to the Assistant Engineer, Project Division Nattika for necessary action.