



REGD with A/D.

Phone : 0485 - 2835637

email : sephcmvpa@gmail.com

**KERALA WATER AUTHORITY  
OFFICE OF THE SUPERINTENDING ENGINEER  
P. H. CIRCLE, MUVATTUPUZHA**

No.KWA/ SE/PHC/MVPA/ D3/JJM/T-49/2020-21

Dated : 26.02.2021

From

The Superintending Engineer

To

Sri.Bijumon N.S,  
Nandanathil House,  
Muthalakodam P.O,  
Thodupuzha

Sub :- JJM- Kumaramangalam panchayaths-Providing Functional Household Tap Connections (FHTC) to all households of Kumaramangalam panchayath in Idukki District- Supply and laying of 250 mm DI K9 Clear Water Gravity Main and Distribution lines in Zone-II-Work order issued- reg.

Ref: 1. This office Re- E-Tender No.49/2020-21/SE/PHC/MVPA due on 23.02.2021.

2. Proceedings No.KWA/CE/CR/TDPA/JJM/813/2021, dated 26.02.2021 of the Chief Engineer, Central Region, Kochi.

With reference to the above **Sri.Bijumon N.S,Nandanathil House,Muthalakodam P.o, Thodupuzha** is hereby informed that the tender for the above work has been accepted for an amount of **Rs.2,595,32,17/-**(Rupees Two Crore Fifty Nine lakhs Fifty Three Thousand Two Hundred and Seventeen only) which is mentioned in the accompanying schedule against the respective items of work. You are directed to attend this office on or before **15.03.2021** with the required stamp paper and receipted chalan for the security as mentioned below and execute an agreement and start the work within a week after getting necessary instruction from the Executive Engineer, Project Division,Kattappana.

1. Before executing the agreement on stamp paper worth **Rs.26,000/-**(Rupees Twenty Six Thousand only), the contractor should deposit performance guarantee of **Rs.778600/-** (Rupees Seven Lakhs Seventy Eight thousand and Six hundred only) for the fulfillment of the contract for a period not less than **24 months** from the date of work order. At least 50% of this deposit shall be collected in the form of treasury fixed deposit and the rest in the form of bank guarantee or NSC.
2. Any failure in this direction will be liable to result to forfeiture of your special and permanent EMD and cancellation of the proposed contract and the contractor shall be liable to pay the authority the entire loss that may be caused to authority by the re-tender or re-arrangement of the