

Registered with AD



E-mail : sephctrissur@gmail.com  
Phone : 0487 - 2423230  
PIN : 680 001

## KERALA WATER AUTHORITY

No. KWA/PHC/TSR/D5/5181/2022

Office of the Superintending Engineer,  
Public Health Circle, High road,  
Sakthan Thampuran Nagar,  
Thrissur, Kerala.  
Dated:16.01.2023

From

The Superintending Engineer.

To

Sri. Rishad P M,  
Tee Pee Residence  
Thekkil Ferry P.O. Kasaragod - 671541  
(JV with Sri. Hunifa Meethal,  
Ethirthode, Edneer Post  
Kasaragod - 671541)

Sir,

Sub:- Jal Jeevan Mission (JJM)-Jal Jeevan Mission 2021-24-Phase II -WSS to Desamangalam Panchayath- Providing Distribution Network, Providing FHTC and street main extension to Desamangalam Panchayath-General Civil Work - Work order with accepted schedule forwarding -reg.

- Ref: 1. This office E\_Tender No: 98/SE/PHC/TSR/2022-23, Dated - 28.10.2022.  
2. Order no. 4928/D9/2022/CECR-KHI-EKM, Dated-13.01.2023 of the Chief Engineer, Central Region, Kochi - 11.  
3. G.O. (P) No. 54/2019/Fin, Tvpm, dated 04/05/2019, Finance (Industries & Public works - B) Department  
4. G.O. (P) No. 168/2019/Fin, Tvpm, dated 07/12/2019, Finance (Industries & Public works - B) Department

With reference to the above, you are informed that your tender for the above work has been accepted for an amount of **Rs. 30,15,76,042/- (Rupees Thirty Crores Fifteen Lakhs Seventy Six Thousand and Forty Two Only)** (without GST) . You are requested to attend this office within 14 days from the receipt of this work order with the stamp paper worth **Rs.1,00,000/-**(Rupees One Lakh Only) and security deposit mentioned below and executethe agreement and start the above work within a week after getting necessary instructions from the Executive Engineer, ProjectDivision, Kerala Water Authority, Nattika.

Before executing the agreement on stamp paper, you should deposit an amount of **Rs.90,47,500/-**(Rupees Ninety Lakhs Forty Seven Thousand and Five Hundred Only) of which 50% ie, **Rs.45,23,750/-** (Rupees Forty Five Lakhs Twenty Three Thousand Seven Hundred and Fifty Only) should be deposited in the form of **Treasury Fixed Deposit** and rest in the form of Bank Guarantee or any other forms prescribed in the revised PWD manual and the above documents shall be duly pledged in favour of the Superintending Engineer, P.H. Circle, Kerala Water Authority, Thrissuras security deposit for the fulfillment of the contract.

Any failure of this direction will result in forfeiture of your earnest money and cancellation of the contract. The contractor shall be liable to pay the entire loss that may be caused to KWA on rearrangement of the work or otherwise consequent on the contractor's failure to execute the agreement or execute the work as provided for in clause no.7.22 of Notice Inviting Tenders and all such losses shall be recovered from you under provisions of Revenue Recovery Act or otherwise.

It must be understood that on no account, rates once fixed will be increased.

The work should be completed within 12 (Twelve) months showing proportionate progress from the date of this order. During actual execution if extension of time is found unavoidable the application is to be prepared well in advance explaining the ground with a program for completion (in duplicate - one directly to superintending Engineer and the other through proper Channel with remarks of officers)

All terms and conditions of the Notice Inviting Tenders and tender shall be binding on the contractor.

The contractor should execute the item "providing FHTCs in JJM works", through any licensed plumber from the empanelled list attached herewith based on the judgment of Hon. High Court, in WP(C)18399 dated, 11.02.2022 as per the compliance order of the Managing Director, No: KWA/JP/P6/JJM-Legal/2020, dated 26.04.2022 and should be equitable distribution of work among empanelled list of licensed plumbers.

For items have abnormally high quoted rates (AHQR) in the accepted schedule, excess quantities are not allowed than scheduled quantity normally, and hence you are directed to limit the quantity of those items within the scheduled quantity during execution of work. If excess quantity is unavoidable for proper completion of the work, prior permission must be obtained from the agreement authority, before execution.

Yours faithfully,

  
**SUPERINTENDING ENGINEER**  
SUPERINTENDING ENGINEER  
Kerala Water Authority  
Public Health Circle, Thrissur

Acc :

i) Accepted schedule

ii) Empanelled list of plumbers (through e\_mail)

Copy submitted to the Chief Engineer, Central Region, KWA, Kochi for favour of information.

Copy submitted to the FM & Chief Accounts Officer, KWA, Thiruvananthapuram for favour of information.

Copy submitted to the RAO, Kerala Water Authority, Thiruvananthapuram for favour of information.

Copy forwarded to the Executive Engineer, Project Division, Nattika for information.

(i) You should ensure that the equitable distribution of work among empanelled list of licensed plumbers and see that work allotted on a rotation basis. (ii) For items have abnormally high quoted rates (AHQR) in the accepted schedule, excess quantities are not allowed than scheduled quantity normally, and hence you are directed to limit the quantity of those items within the scheduled quantity during execution of work. If excess quantity is unavoidable for proper completion of the work, prior permission must be obtained from the agreement authority, before execution

Copy forwarded to the Assistant Executive Engineer, Project Division, Nattika for necessary action.

Copy forwarded to the Assistant Engineer, Project Division, Nattika for necessary action.