zﬂﬁ”xa DEPOSIT-UWSS to Nedumangad - Pipe Line Extension to Various Wards in Nedumangad Municipality - Wards - (31,35,37,34,22,17,26,25)-General civil work.
sm_“ﬂﬁw WRD/KWA-CE(SR)/TR/7661/2023_5_1_1/1 dated 10-05-2023 :
Name of : - . 5
Sri. Anilkumar, Block No, Indhu Bhavan Erumba Aruvikkara PO Pacha Aruvikkara
contractor
&.
Agreement
Number and Agreement No 63/2021-2022 dated 10-05-2023
date
.
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