

/D

2670
16/9/19

Fax: 0471-2322303

Tel: 0471-2322303

sephcireletvpm@gmail.com



KERALA WATER AUTHORITY

Office of the Superintending Engineer,
Public Health Circle
THIRUVANANTHAPURAM – 695 033
KERALA –INDIA

SELECTION NOTICE

No.KWA/PHC/ D3-1351(A)/17

Dated: 07/09/2019

From

The Superintending Engineer

To

M/s Chicago Constructions International Pvt. Ltd
Chithira Lane, Kochar road
Sasthamangalam
Thiruvananthapuram-10

Sir,

Sub:- Modernization of Aruvikkara Pumping station- Renovation works in 86 MLD Water Treatment Plant- Supply, Erection, Commission of Blower, Back Water filling pumps, Clariflocculator Bridge Assembly, Flocculator, Flash Mixer and 600mm butterfly valve – Selection notice –reg

Ref:-1)Proceedings No. KWA/CE(SR)/AVKRA/2220/2016/TD dated 02.09.2019 of CE(SR), KWA

2) G.O (Rt) No.972/2016/ WRD dated 11.04.2017

3) This office Tender no. 46/2018-19 with due date of uplinking on 10.04.2019 further extended up to 13.05.2019.

4) Proceedings No.KWA/JP/TMU/14567/2017 dated 23.3.2019 of MD, KWA

The above work is awarded to you at LMR amount of Rs.1,06,60,880/- with taxes (Rupees One Crore Six Lakhs Sixty Thousand Eight Hundred and Eighty only) which is 2.48 % above the tendered PAC of Rs.1,04,03,223/- .You are requested to deposit an amount of Rs.533044/-(Rs. Five Lakhs Thirty Three Thousand and fourty four only) towards performance guarantee .At least 50% of this deposit shall be in the form of Kerala Treasury fixed deposit and the rest in the form of Bank Guarantee . Bank Guarantee & Treasury fixed deposit pledged in favour of the undersigned in original should be produced along with stamp paper

worth Rs.10,700/- and 5 sets of agreement documents etc for executing the agreement within 15 days from date of receipt of this work order. After 15 days, a grace period of 10 days will be allowed with a fine of 1% of the contract amount subject to a minimum of Rs. 1000/- and maximum of Rs. 25000/- for executing the agreement and after that your offer will be rejected and action will be taken as per rules. If any of the last dates mentioned above happens to be a holiday the agreement shall be executed and documents shall be produced on the next working day following the holiday/s.

After executing the agreement you are requested to contact the Executive Engineer, Head Works Division, Aruvikkara and start the work as per their direction. The period of contract is 9 months from the date of this selection notice.

All materials shall be supplied by the contractor in a phased manner as per the phased supply schedule prepared by the Executive Engineer, Head Works Division, Aruvikkara, Tvm. Each supply of material shall be done by the contractor after getting written instruction from the Executive Engineer, concerned. Instructions contained in ref.4th cited (copy enclosed) shall be complied with.

Any failure in complying with the above instruction will result in cancellation of the work and the work will be arranged at your risk and cost as per rules in force. A copy of the accepted schedule is enclosed.

The following are to be produced for executing the agreement.

1. Stamp paper worth Rs.10,700/-
2. Agreement schedule - 5 sets
3. Specification book - 5 sets
4. Bank guarantee & fixed deposit pledged in favour of Superintending Engineer, P.H. Circle, TVPM in original.

Acc: Accepted schedule -1 No

Yours faithfully,


SUPERINTENDING ENGINEER

Copy with triplicate copies of accepted schedule forwarded to the Executive Engineer, Head Works Division, Aruvikkara, Thiruvananthapuram for information and attention. You are requested to report the date of commencement of the work in time. It is also requested to prepare phased supply schedule of materials.

Copy to Resident Audit Officer, Jalabhavan, Kerala Water Authority, Thiruvananthapuram for information.

