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1. GENERAL TENDER TERMS & CONDITIONS FOR KERALA STATE           E-

PROCUREMENT SYSTEM THROUGH https://www.etenders.kerala.gov.in 

This tender is an e-Tender and is being published online for the  

KIIFB Project: TRAN 10: WRD025-06 - WSS to Ayyappankovil Panchayath-PART-II ,  

Package III- Design and construction of check dam across Periyar river at Thonithady 

 

The tender is invited in ONE cover system from the registered and eligible firms through  e 

procurement portal of Government of Kerala (https://www.etenders.kerala.gov.in). Prospective  

bidders willing to participate in this tender shall necessarily register themselves with 

abovementionedeprocurement portal.  
 The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.  

 

A). Online Bidder registration process:  

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured from any 

Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available 

on www.cca.gov.in. Once, the DSC is obtained, bidders have to register on 

www.etenders.kerala.gov.in website for participating in this tender. Website registration is a one-time 

process without any registration fees. However, bidders have to procure DSC at their own cost.  

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at 0471-

2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or through 

email: etendershelp@kerala.gov.in or helpetender@gmail.com for assistance in this regard.  

B). Online Tender Process:  

The tender process shall consist of the following stages:  

i. Downloading of tender document: Tender document will be available for free download on 

www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid 

submission as stipulated in this tender document. 

ii. Pre-bid meeting: As mentioned in the tender documents.  

Tenderer Tendering Authority  

iii. Publishing of Corrigendum: All corrigenda shall be published on www.etenders.kerala.gov.in and 

shall not be available elsewhere. 

iv. Bid submission: Bidders have to submit their bids along with supporting documents to support 

their eligibility, as required in this tender document on www.etenders.kerala.gov.in. Hard copies of 

all tender documents and other supporting documents shall be submitted to the tendering authority 

within three days of opening of the tender. However, the online submitted documents will always 

supersede the manually submitted hard copies of documents for tender evaluation.  

v. Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated and 

shortlisted as per the eligibility and technical qualifications. All documents in support of technical 

qualifications shall be submitted (online). Failure to submit the documents online will attract 

disqualification. Bids shortlisted by this process will be taken up for opening the financial bid.  
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vi. Opening of Financial Bids: Bids of the qualified bidder‟s shall only be considered for opening and 

evaluation of the financial bid on the date and time mentioned in critical date‟s section.  

 

C). Documents Comprising Bid:  

(i). The First Stage (Pre-Qualification or Technical Cover based on 1cover or2 cover tender system):  

Pre-Qualification or Technical proposal shall contain the scanned copies of the following documents 

which every bidder has to upload:  

i) Document 1 : Scanned copy of duly filled and signed preliminary agreement prepared in Kerala 

Stamp Paper worth Rs.200/- 

ii) Document 2 : Scanned copy of documents to prove eligibility criteria 

iii) Document 3: The NIT documents of the work downloaded from the website to agree with the 

tender conditions 

iv) Document : Any other documents as per the requirement of the tender conditions  

v) …………….. (the number may vary with departments/ Tender requirement)  

 

Kerala Water Authority doesn‟t take any responsibility for any technical snag or failure that has taken 

place during document upload.  

(ii). The Second Stage (Financial Cover or as per tender cover system):  

The Bidder shall complete the Price bid as per format given for download along with this tender. 

Tenderer Tendering Authority  

Note: The blank price bid should be downloaded and saved on bidder‟s computer without changing 

file-name otherwise price bid will not get uploaded. The bidder should fill in the details in the same 

file and upload the same back to the website. 

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the contract 

and not subject to variation on any account. A bid submitted with an adjustable/ variable price 

quotation will be treated as non - responsive and rejected.  

 

D). Tender Fee and Earnest Money Deposit (EMD)  

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security amount as per 

the tender documents. The Bid security is required to protect the purchaser against risk of Bidder‟s 

conduct, which would warrant the forfeiture of security.  
Online Payment modes: The tender fee and EMD can be paid in the following manner through e-

Payment facility provided by the e-Procurement system 

 

 A) Internet Banking Options (Retail) 
 

1 Allahabad Bank  32 Kotak Mahindra Bank  

2 Axis Bank  33 Lakshmi Vilas Bank  

3 Andhra Bank  34 Mehsana Urban Co-op Bank  

4 Bandan Bank  35 NKGSB Co-operative Bank  

5 Bank of Bahrain and Kuwait  36 Oriental Bank of Commerce  

6 Bank of Baroda  37 Punjab and Maharashtra Cooperative Bank  
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7 Bank of India  38 Punjab National Bank  

8 Bank of Maharashtra  39 Punjab and Sind Bank  

9 Bassein Catholic Co-operative Bank  40 RBL Bank  

10 BNP Paribas  41 Saraswat Cooperative Bank  

11 Canara Bank  42 ShamraoVithal Cooperative Bank  

12 Catholic Syrian Bank  43 South Indian Bank  

13 Central Bank of India  44 Standard Chartered Bank  

14 City Union Bank  45 State Bank of India  

15 Corporation Bank  46 Syndicate Bank  

16 Cosmos Bank  47 Tamilnad Mercantile Bank  

17 DCB Bank  48 Tamilnadu Cooperative Bank  

18 Dena Bank  49 The Kalyan Janata Sahakari Bank  

19 Deutsche Bank  50 TJSB Bank (Erstwhile Thane Janata Sahakari 

Bank)  

20 Dhanalaxmi Bank  51 UCO Bank  

21 Federal Bank  52 Union Bank of India  

22 HDFC Bank  53 United Bank of India  

23 ICICI Bank  54 Vijaya Bank  

24 IDBI Bank  55 YES Bank  

25 Indian Bank  

  26 Indian Overseas Bank  

  27 IndusInd Bank  

  28 Jammu & Kashmir Bank  

  29 Janata Sahakari Bank  

  30 Karnataka Bank  

  31 Karur Vysya Bank  

  

    

    B) Internet Banking Options (Corporate) 

1 Bank of Baroda  21 Laxmi Vilas Bank  

2 Bank of India  22 Oriental Bank of Commerce  

3 Bank of Maharashtra  23 Punjab & Maharashtra Coop Bank  

4 BNP Paribas  24 Punjab & Sind Bank  

5 Canara Bank  25 Punjab National Bank  

6 Catholic Syrian Bank  26 RBL Bank  

7 City Union Bank  27 ShamraoVitthal Co-operative Bank  

8 Corporation Bank  28 South Indian Bank  

9 Cosmos Bank  29 State Bank of India  

10 Deutsche Bank  30 Syndicate Bank  

11 Development Credit Bank  31 UCO Bank  

12 Dhanalaxmi Bank  32 Union Bank of India  

13 Federal Bank  33 UPPCL  

14 HDFC Bank  34 Vijaya Bank  

15 ICICI Bank  35 Axis Bank  

16 Indian Overseas Bank  
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17 JantaSahakari Bank  

  18 Jammu & Kashmir Bank  

  19 Karur Vysya Bank  

  20 Kotak Bank  

   

During the online bid submission process, bidder shall select SBI MOPS option and submit the 

page, to view the Terms and Conditions page. On further submitting the same, the e-Procurement 

system will re-direct the bidder to MOPS Gateway, where two options namely SBI and Other 

Banks* will be shown. Here, Bidder may proceed as per below:  

a) SBI Account Holders shall click SBI option with its Net Banking Facility., where bidder can 

enter their internet banking credentials and transfer the Tender Fee and EMD amount.  

b) Other Bank Account Holders may click Other Banks option to view the bank selection page. 

Here, bidders can select from any of the 54 Banks to proceed with its Net Banking Facility, for 

remitting tender payments.  

 

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 – 1% of 

transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-  

Any transaction charges levied while using any of the above modes of online payment has be borne 

by the bidder. The supplier/contractor's bid will be evaluated only if payment status against bidder is 

showing “Success” during bid opening.  

 

E). SUBMISSION PROCESS:  

 
For submission of bids, all interested bidders have to register online as explained above in this 

document. After registration, bidders shall submit their Technical bid and Financial bid online on 

www.etenders.kerala.gov.in along with online payment of tender fee and EMD.  

For page by page instructions on bid submission process, please visit www.etenders.kerala.gov.in and 

click “Bidders Manual Kit” link on the home page.  

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid submission 

otherwise the bid will not get submitted online and the same shall not be available for viewing/ 

opening during bid opening process.  

The bidders have the opportunity to revise the rates or documents uploaded by him even after 

submission, till the closing date of the render. Also the bidder can withdraw his offer before the 

closing date. Resubmission will not be possible for withdrawn bids. The option is available from "my 

active bids" link. 

 

 

 

 

 

 

 

 

 

 

 



  Re-E-tender No 26/2021-22/SE/PHC/MVPA 

 

 
Tenderer Page 7 Superintending Engineer 

 

 

 

 

KERALA WATER AUTHORITY 

NOTICE INVITING FOR TENDER WORK 

G.W.D FORM NO.83 

 
Electronic tenders are invited for and on behalf of the Managing Director, Kerala Water Authority for 

the following works on lump sum basis from experienced, technically and financially sound A class 

contractors fulfilling eligibility criteria described in the bid documents for  

KIIFB Project: TRAN 10: WRD025-06 - WSS to Ayyappankovil Panchayath-PART-II ,  

Package III- Design and construction of check dam across Periyar river at Thonithady 

The items and sub-heads of works to be done are enumerated in the subjoined schedule. Unless 

otherwise specified, the tender must be for the whole or any individual work and part tenders are 

liable to rejection. A contractor may tender for more than one work with the earnest money deposit 

specified in each case, but shall not tender for any part of a work only, unless specifically so required. 

1.1. All works shall be done in conformity with the specifications and conditions of contract in 

force in the KW A. In case of schedule rate contract, tenderers must quote their own rates 

specifically for each item without reference to the departmental estimates or the current 

schedule of rates and for percentage rate contract, only a single rate as an overall percentage 

above or below or at the rate given in the schedule by a single entry at the bottom of the 

schedule under the head quoted rate, may be made. The rates quoted shall be inclusive ones, 

covering all the operations contemplated in the specifications and tender schedules and all 

incidental work necessary for such operations such as shoring, bailing, from work, 

scaffolding, etc. "The rates quoted shall be inclusive of all taxes excluding GST". 

(a) When tenders are delivered based on contractor's alternate designs, such tenders should be 

accompanied by a schedule of quantities of materials to be used for each item of work with 

complete detailed specifications and rate. In such cases the benefit of any savings in the quantities 

of materials actually used up under each item of work during execution will accrue to the 

department. 

 (b) The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account whatever. 

1.2. The tenders shall be submitted electronically to the Superintending Engineer, P. H. Circle, 

Muvattupuzha,in the method available at the Government of Kerala e-Procurement website 

www.etenders.kerala.gov.in. All documents / attested copies shall be submitted electronically 

by scanning, digitally signing and uploading. The tender documents in original / attested copy 

of the documents shall be submitted within three days of opening of the tender. The 
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contractors who are registered for e-tendering and having valid password can view the tender 

notice and the tender documents free of cost in the website. However on submission of tender, 

the tenderer will have to remit the tender fee viz. Rs.7500+ GSTelectronically. The tender fee 

once paid successfully and credited to Kerala Water Authority account will not be refunded 

even if the tender is cancelled at a later stage or the tenderer fails to upload his tender. 

Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed 

and sealed shall be uploaded without fail. The tender schedule shall be filled up in the 

prescribed format provided in the tender document. For uploading the tender documents, the 

tenderer has to remit the amount towards tender fee as well as the prescribed EMD of 

1,00,000/-through online payment mechanism for e-procurement system of Govt. of Kerala. 

Bidders are advised to visit the “Downloads” section of e-Procurement website 

(www.etenders.kerala.gov.in) for detailed instructions on making online payment using 

internet banking facility of SBT (Online payment-Net banking facility of SBI or any of the 

enlisted banks through SBI MOPS Only). Tenderers using the SBI MOPS system should 

follow the instructions in the remittance information form and ensure themselves that the 

amount has been transferred to the exact Beneficiary Account Number seen in the remittance 

information form obtained from the portal and should quote the UTR number in the payment 

details, before freezing/ submitting the bids. Any failure in crediting the amount before the 

opening of the tender will summarily be rejection of the offer and Kerala Water Authority 

will not be responsible for the failure in payment. 

The tenders are to be uploaded electronically 05.02.2022onwards. The tender will be opened 

on 18.02.2022 at 11.00 AM by the Superintending Engineer, P. H. Circle, Muvattupuzha or 

such officer as may be authorized in this behalf in the presence of such of those tenderers or 

their authorized agents as may be present.  

For uploading the technical and price bids, the tenderer has to remit the amount towards 

tender fee as well as the prescribed EMD through online payment methods. 

1.3. Selected contractor will be required to produce Income tax and Sales-tax clearance 

certificates before final payment is made for the work, and before security deposits released. 

1.4. Deleted 

1.5. Each tenderer must also send a certificate of Income-tax verification from the appropriate 

Income tax authority in the form prescribed therefore. 
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In the case of proprietary or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may 

be. 

If a certificate has already been produced by the tenderer during the calendar year in which 

the tender is made in respect of a previous tender it will be sufficient if particulars regarding 

the previous occasion on which the certificate that produced are given. 

All tenders received without a certificate as aforementioned will be summarily rejected. 

1.6. The tenderer shall examine closely the Madras Detailed Standard Specifications or CPWD 

/PHED specifications as the case may be, and also the standard preliminary specification 

contained therein and sign the Divisional Office copy of the Madras Detailed Standard 

Specification/CPWD /PHED Specifications and its addenda volume in token of such study 

before submitting his tender unit rates which shall be finished work in site. He shall also 

carefully study the drawings and additional specifications and all the documents which form 

part of the agreement to be entered into by the accepted tenderer. The Madras Detailed 

Standard Specifications / CPWD / PHED specifications and other documents connected with 

the contract such as specifications, plans, descriptive specification sheet regarding materials, 

etc. can be seen at any time during  office hours on office days in the    Office of the 

Superintending Engineer, P. H. Circle, Muvattupuzha  

1.7. The tenderers attention is directed to the requirements for materials under the clause 

"Materials and Workmanship" in the 'Preliminary Specification'. Materials conform to the 

Indian Standard Specification shall quote his rate accordingly. 

1.8. Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He 

should also inspect the quarries and satisfy himself about the quality and availability of 

materials. The names of quarries, Kilns, etc. where from certain materials are to be obtained 

will be given in the descriptive specification sheet. The best classes of materials are to be 

obtained from the quarries or other sources defined shall be used on the work. In every case 

the materials must comply with the relevant standard specification. Samples of materials as 

called for in the standard specification or in this tender notice, or as required by the Executive 

Engineer in any case, shall be submitted for the Executive Engineer's approval before the 

supply to site of work is begun. If the Contractor after examination of the source of materials 

defined in the Descriptive Specification Sheet, is of opinion that materials complying with the 

standard or other specifications of the contract cannot be obtained in the Descriptive 
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Specification Sheet he shall so state clearly in his tender and state wherefrom he intends to 

obtain the materials subject to the approval of the Executive Engineer. The Government will 

not, however after acceptance of contract rate pay any extra charges for lead or for any other 

reasons, in case the contractor is found latter on to have misjudged the materials available. 

Attention of the contractor is directed to the standard 'Preliminary Specification' regarding 

payment of seignior age tolls, etc. 

Note: -The department does not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and the tenderer shall get acquainted with the 

available means of approaches to the proposed site and quote for the various items. The 

department shall not be liable for any claim raised later on the plea of non-availability or non-

access to the site. 

1.9. The tenderer's particular attention is drawn to the sections and clauses in the standard 

Preliminary Specification' dealing with. 

(1) Test, Inspection and rejection of defective materials and work.  

(2) Carriage 

(3) Construction plant. 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery. 

(6) Accidents 

(7) Delays 

(8) Particulars of payment. 

The contractor should closely peruse all the specification clauses, which govern the rates, which 

he is tendering. 

1.10. In consideration of the tenderer being allowed to quote for the work he should keep the tender 

firm for a period of 120 days from the last date prescribed for submission of tender during 

which period or till the tenders are decided whichever is earlier he will not be free to 

withdraw the tender. Any such withdrawal will entail forfeiture of the earnest money 

deposited for the work. Due to departmental or administrative reasons it is found necessary to 

keep the tender open for a further period, prior consent of the tenderer shall be obtained in 

writing for every further period of one month. 

1.11. Before commencing work or within a week after the date when the acceptance of the tender 

has been intimated to him, the tenderer shall deposit a sum equal to 5 (five) percent of the 
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Agreed PACas initial security deposit (performance guarantee) for the proper 

fulfillment of the same and shall execute an agreement for the work in the P.W. 

Schedule Form. The security deposit will be retained till the expiry of thedefect liability 

period. Atleast 50% (fifty percentage) of this deposit shall be collected in the form of 

Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any other forms 

prescribed in the revised PWD Manual.  If he fails to do this or in the case of P.W. 

contracts maintain a specified rate of progress (to be specified in each case in the tender 

schedule) the earnest money and security deposit shall be forfeited to K W A and fresh 

tenders shall be called for or the matter otherwise disposed off. If as a result of such measures 

due to the default of the tenderer to pay the requisite deposit, sign contracts or take possession 

of the work any loss to K.WA results the same will be recovered from him as arrears of 

revenue, but should it be saving to K W A the original contractor shall have no claim 

whatever to the difference. Recoveries on this or any other account will be made from the 

sum that may be due to the contractor on this or any other subsisting contracts or under the 

Revenue Recovery Act, or otherwise the Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of security. 

1.12. The acceptance of the tender rests with the Superintending Engineer, P. H. Circle, 

Muvattupuzha who does not undertake to accept the lowest or any particular tender. 

1.13. The right to carry out the work in conformity with or in manner entirely different from the 

term of this invitation that may be considered most suitable before or subsequent to the 

receipt of tenders due to exigencies of work is reserved with the department. 

1.14. Drawing, Schedule of quantities, specifications of work to be done and conditions of contract 

to be entered into can be seen at the office of the undersigned on any working day during 

office hours It shall be definitely understood that the KW A does not accept any responsibility 

for the correctness or completeness of the schedule that the schedule is liable to alternation by 

omissions, deductions or additions at the discretion of the competent departmental officer or 

as set forth in the conditions of contract. The tenderer will however base this tender amount in 

the case of lump sum tender on the basis of those quantities etc. 

1.15. The contractors can view the tender notice and the tender documents free of cost in the 

website.However on submission of tender, the tenderer will have to remit the tender fee viz.   

Rs.7500+GST and the prescribed EMD of Rs. 1,00,000/-electronically. The tender fee once 

paid successfully and credited to Kerala Water Authority account will not be refunded even if 
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the tender is cancelled at a later stage or the tenderer fails to upload his tender. Printed 

Departmental forms of Tender and general specifications cannot be obtained from the office 

of the tendering officer. 

1.16. The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating tenders, keeping only the earnest money of the first 2 lowest tenderers. 

The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded 

within a week from the date of acceptance of the tender or on execution of agreement by the 

successful tenderer. 

1.17. Solicitors fee, if any, to be paid to the Law Officers of the KWA for scrutinizing or drawing 

up of agreements will be paid and the same recovered from the successful tenderer. 

1.18. Tenderer must also state in their tenders if they are prepared to carry out at their tendered 

rates such portion or portions of the work as may finally be allotted to them by the officer 

deciding tenders. 

Note: - The Department reserves the right to allot such portion of the work included in the tender at 

the rates quoted by the tenderer in the absence of specific noting by the tenderer to the 

contrary against clause 4 tender (G W D. Form 84) Such allotment shall not vitiate the 

acceptance and the tender shall indemnify KWA against any loss to KWA due to failure on 

the part of the tenderer to carry out such portion of the work allotted to him at the rates quoted 

by him. 

(a)The successful tenderer will have to carry out any extra item or 25 per cent more of the 

estimated quantity of every item at his agreed rates if necessary but only in accordance with 

the existing rules and regulations of KWA.  

1.19. Any further information necessary can be obtained at the office of the undersigned on all 

working days during office hours. Any queries/ doubts which the tenderers may have on the 

scope of work or tender conditions shall be cleared through email/website. No queries sent to 

the tendering officer after specified date will be answered. Any decision taken by the 

tendering authority regarding changes in the NIT condition/scope of work shall be final and 

the same shall surpass the original conditions. 

1.20. The work should be completed in all respects within 9 months from the date of work 

order. 
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1.21. Payment on lump sum basis or by final measurement at unit prices: 

a) Final measurements need not be taken unless either the contractor or the Executive Engineer 

claims extras to or deductions from the quantities of Schedule A. 

b) In case final measurements are claimed, they shall be taken only for those items which either 

the contractor or the Executive Engineer claims final measurements and the quantities of the 

remaining items in Schedule A shall be accepted as correct. The lump sum amount mentioned in 

the agreement will then be varied by addition thereto or deducting there from as the case may be 

the difference (if any), between the amounts mentioned in Schedule A for such items and the 

amounts arrived at by calculation at contract rates based on the revised quantities for the same, 

obtained by the final measurement aforesaid. 

c) It shall be accepted as a condition of the contract that the payment of the final bill to the 

contractor less the withheld amount and his acceptance thereof shall constitute a full and absolute 

release of Government from all further claims by the contractor under the contract. 

d) Payment for additions and deductions for omissions. 

No authorized variation shall vitiate the contract but additions and omissions shall be measured 

and dealt with in accordance with clause 23 (b) 

e) Items of work not expressly or impliedly described in the schedule plans or specifications will 

be treated as "extras'" They will include only items of works which though highly necessary for 

the proper execution of the work and for its completion, were not provided for in the original 

contract. 

1. The execution of an extra item of work and payment therefore will be based on the following 

conditions: 

i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer 

not below the rank of an Assistant Engineer before its commencement. 

ii) If the contractor finds, after examining the specifications and plants that extra are involved, he 

should give notice to the Engineer to this effect and shall proceed with the execution of the extra 

item, only after receiving instructions in writing from the Engineer. 

2. Extra items may be classified as additional substituted or altered items, depending on their 

relation or otherwise to the original item or items of work. 

3. The rates for extra items shall be worked out as below:  

i) In the case of all extra item whether additional, altered or substituted, if accepted rates for 

identical items provided for in the contract,' such rates shall be applicable. 

ii) In the case of extra items whether altered or substituted, for which similar items exists in the 

contract, the rates shall be derived from the original item by appropriate adjustment of cost of 
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affected components. The percentage excess or deduction of the contract rate for the original item 

with reference to the departmental estimated rate shall be applied in deriving the rates for such 

items. 

iii) In the case extra items, whether altered or substituted and for which similar items do not exist 

in the contract and rates exist in the schedule of rates, the rate shall be arrived at on the basis of 

the departmental data rate current at the time of ordering the extra item, after applying the tender 

deduction except on the cost of departmental material. Tender excess, if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental 

data rates current at the time of ordering the extra item or the date of commencement of the extra 

item whichever is earlier, after applying the tender deduction except on the cost of departmental 

material. Tender excess, if any, will not be applied. 

v) In the case of extra items, whether additional altered or substituted, for which the rates cannot 

be derived from similar items in the contract, and only partly from the departmental schedule of 

rates, the rates for such part or parts of items as are not covered in the schedule of rates shall be 

determined by the Engineer on the basis of the prevailing market rates giving due consideration to 

the analysis of the rate furnished by the contractor with supporting documents, including 

contractor's profit. This shall be added on to the departmental rate (including contractor's profit) 

current at the time of ordering or executing the extra item, whichever is earlier for the other part 

of the item for which rates can be derived from the schedule of rates. 

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot 

be derived either from similar item of work in the contract or from the departmental schedule of 

rates, the contractor shall within 14 days of the receipt of the order to carry out the said extra item 

of work, communicate to the Engineer the rate which he proposes to claim for the item, supported 

by analysis of the rate claimed and the department shall within one month thereafter, determine 

the rate on the basis of the market rate giving due consideration to the rate claimed by the 

contractor. 

vii) In the case of percentage rate contract, the rate for extra item shall be arrived at by applying 

the percentage excess or deduction to the departmental data rate as per the original schedule on 

which the tenders were invited. 

4. Wherever the term 'Departmental data rate' appears, it shall mean the rate derived from the 

Departmental schedule of rates and shall include conveyance charges and contractor's profit. 

f) Foe extra items prevailing rules and guidelines of KWA are applicable. 
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1.22. The contractor shall not without the previous sanction in writing of the authority accepting the 

tender, execute any power of attorney in respect of any matter, touching this contract and any 

such power of attorney executed without such sanction shall not be recognized by or be 

binding upon KW A or their officers It shall be entirely within the discretion of the authority 

accepting the tender either to grant such sanction or to refuse it or to revoke a sanction once 

given. 

1.23. No part of the contract shall be sublet without written permission of the Executive Engineer 

nor shall transfer be made by power of attorney authorizing other to receive payment on the 

contractor's behalf. 

1.24. The Tendering Authority or other sanctioning authority reserves the right to reject any tender 

or all the tenders without assigning any reason thereof. 

1.25. Cement and M.S rods required for the work shall be supplied by the contractor.. 

1.26. Any other materials available in Departmental stores it issued to the contractor will be 

recovered at book value or issue rate plus 20 per cent supervision charges or market value or 

data rate whichever is higher. The fixing of market rate will be governed as per clause 1.33. 

1.27. The contractor's quoted rates shall be inclusive of seignior age, ground rent, etc., that may be 

payable to the owners of private quarries. 

1.28. In making payment the total amount of the bill will be rounded off correct to the nearest 

rupee. 

1.29. Value of quantities of the departmental materials issued for the work either allowed to 

deteriorate or unaccounted for, amounting as it does to an excess supply over the sanction 

requirements shall be recovered at book value or issue rate plus 20 per cent supervision 

charges or market rates whichever is higher with GST and in addition specific penalty rate 

stipulated by the Department Market Value will be the retail selling price of the materials in 

the locality of the work or the nearest market town current on the day of issue, or recovery 

which is more. The Executive Engineer shall obtain the information and record within 7 days 

of such issue, sending a copy to the contractor. The decision of the Executive Engineer 

regarding current market rates shall be binding on the contractor. Unused balance if any, at 

the time of completion or termination of the contract, will not be accepted by the department. 

The cost of such materials amounting as it does to an excess over sanctioned requirements 

shall be recovered at book value + 20 per cent or current market rate whichever is higher and 
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in addition to specific penalty rates as may be fixed by Executive Engineer in the form of 

Departmental Circular Order from time to time shall also be recovered at the direction of 

Executive Engineer. 

1.30. Tenderers should declare that they are not related to any Government servant, who is in 

charge of or having control of the work. Relationship in this will be restricted to father; 

mother, son, daughter brother, sister, direct uncle, nephew, father-in-law, brother-in-law, 

mother-in-law, sister-in-law and first cousin of the officer concerned. If the above condition is 

found to have been contravened, when they tender the earnest money/security deposit of the 

tenderer/ tender will be forfeited and the contract entered into will stand cancelled. 

1.31. The contractor will provide his own tools and plant, store sheds to store his own materials as 

well as those supplied by the department and will be entirely responsible for the proper use 

and safe custody of the latter and also for any loss, damage, theft, mishandling weathering or 

any cause what so ever. 

1.32. In case of schedule rate contract, if different rates are quoted for the same specification of 

work under identical working condition at the same site/in different appendices of the 

schedule the lowest quoted rate will be accepted for the items in all the appendices. 

1.33. The contractor shall be responsible for the safety of the labour employed by him and he shall 

be liable to pay the necessary compensation in case of accidents, as per the Workmen's 

Compensation Act. 

The contractor will also be liable to abide by the fair wage clause condition attached 

separately. 

1.34. Empty bags of cement used on the work need not be returned to the departmental stores. 

Value of empty cement bags will be recovered at rates fixed by the departmental from time to 

time. 

1.35. lf the department undertakes to supply particulars materials no claim for extra payment on 

account of delay in the supply of materials will be entertained. 

1.36. ln the case of construction of steining to wells, excessive tilts if any occurring to the extent 

which is more than the percentage allowed as per rules will have to rectified by the contractor 

at his own cost and if the contractor fails to attend to the same it will be got attend to by other 

agency and the cost thereof recovered from the original contractor. 
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1.37. The contractor should take a license under the current explosive rules to enable him to 

manufacture and posses the quantity of gun powder required by him for blasting, if necessary. 

1.38. The contractor shall employ engineering personnel as detailed below for a period of one to 

two years according to the tenure of the contract.  . 

 

Cost of work executed No. of personnel to be Employed 

For work costing Rs.2 

Lakhs up to Rs. 5 lakhs 

One Engineering 

Diploma Holder 

Rs. 5 lakhs up to Rs. 10 lakhs One Engineering Graduate and one Engineering 

Diploma Holder. 

For works costing over 10 lakhs One Engineering Graduate and two Engineering 

Diploma Holder 

 

1.39. Tenders which are not in conformity with this tender notice are liable to rejection. 

1.40. This tender notice with the conditions stated herein will form part of the contract documents. 

1.41. In the case of schedule contracts when the rates quoted for a particular item in figures and 

words disagree, the rates quoted in words will be taken of the purpose of the settlement of the 

contract. The contractor is bound to accept these rates if the contract is awarded to him. 

Similarly in the case of percentage rate contract when the overall percentage rates quoted in 

figures and words disagree, the rates noted in words will be taken for the purpose of the 

settlement of the contract. The contractor is bound accept these rates if the contract is 

awarded to him. 

1.42. The entries in the tender schedule issued by the department are in no way to be corrected by 

the tenderers and if the tenderers have to note anything, they should note the same as a foot 

note in the bottom of the page. If any correction is made by the tenderer in the tender 

schedule, the tenders are likely to be rejected. 

1.43. ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor 

shall not be varied on any account whatever and it shall hold good for all items done 

irrespective of variations in quantities. 



  Re-E-tender No 26/2021-22/SE/PHC/MVPA 

 

 
Tenderer Page 18 Superintending Engineer 

1.44. The quantities provided for in the schedule may vary widely and contractor should be 

prepared to do any excess over the schedule quantities at his quoted rates for the works. 

1.45.  It shall be accepted as a condition of contract that the landed property or bank deposit based 

on which the solvency certificate was issued by the Revenue Department and produced during 

the time of Registration will not be alienated during the period of contract without the 

permission of K W A vide G.O. (P) No. 136/74/PW., dated 8th August 1974. 
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 SPECIAL TENDER CONDITIONS 

Name of work:– KIIFB Project: TRAN 10: WRD025-06 - WSS to Ayyappankovil Panchayath-PART-II , 

Package III- Design and construction of check dam across Periyar river at Thonithady 

 

All works shall be done in conformity with the specification and condition in the contract in force in    

 KWA. For the labour portion, the tenderer shall quote only single rate as an overall percentage 

above or below or at the rates given in the schedule by a single entry at the bottom of the schedule 

under the head ”quoted rate of the contractor".  The tenderer shall quote for the supply of items 

required for the work as given in the schedule.  The rates quoted shall be inclusive by covering all 

the operation contemplated in the specification and tender schedule and all incidental work 

necessary for such operations such as shoring, bailing out, form work,scaffolding, etc. The rates 

quoted shall be inclusive of all taxes excluding GST. 

2.1. The contractor should upload the declaration in the form attached. 

2.2. The rates quoted by the contractor for the various items shall include the cost of  

a) All labour and supervision thereof all materials, tools, implements and plant of every 

description, ladders, cordage etc. as well as the provision of safe and substantial scaffolding 

required for the proper execution of the work in conformity with the specifications for the 

various items of work. 

b) Supplying the requisite agency with necessary equipment, to set out the work as well as to 

afford facilities for such examination of the work as the departmental Officer may at any time 

consider desirable, as also to count weigh and assist in the measurement, or check -

measurement of the work or materials. 

c) Providing and maintaining all temporary fences, shelters lights watchmen and danger signal 

and such other precautions as are necessary for the protection of the work or materials, as 

well as to protect the public and those connected with the work from accidents at the site of, 

or on account of the work. 

d) All sheds, mortar mills and mixing platform of every kind required for the proper execution 

of the work according to the specifications. 

e) All fees and royalties of materials; and 

f) Finally clearing away of all rubbish, surplus materials, plants, etc., on completion of the work 

and dressing and leveling off and restoring the site to a tidy condition prior to handing over 

the work to the division officer or his authorized assistant and also its maintenance until so 

taken over. 

2.3. The quantities shown in the schedule are only approximate and are subject to variations and 

the contractor is bound to do additional quantities of work if found necessary at his quoted 

rates. 
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2.4. All corrections and insertions in the original tender or schedule whether in the printed matter 

or elsewhere shall be attested by the tenderer. 

2.5. The contractor has to quote for the specification and unit noted in the schedule. No correction 

of specification, unit or quantity is admissible and if they make any correction in the 

specification, etc., the same will be rejected. 

2.6. "The contractor is bound to carry out items of works which are not expressly or impliedly 

described in the tender schedule, plans, specifications and agreement but which are found 

necessary for the proper completion of the work during execution. Payment for such extra 

items will be made on the basis of extra item conditions vide clause 1.22 (3) of form No. 

GWD. 83." 

2.7. For L.S. items the contractor will be paid only for the actual quantity of work done or 

materials supplied and labour engaged at agreed rates for such items and as per condition 

No.10 above for extra items but such payment will be limited to the lump sum quoted by the 

contractor. If he fails to quote definite L.S rates for such items the L.S. amount provided in 

the schedule will be operative in his case. 

2.8. It will be the responsibility of the contractor to obtain necessary land for stacking the 

materials for arranging the work. 

2.9. Metal of the required size alone should be brought to the site of the work. Breaking boulders 

or rubble into metal will not be allowed either on or the side of the road. Metal should be 

stacked on one side of the road only and in such a way as not to cause any hazards to traffic. 

The stacks should be formed as per the standard profile current in the department. 

2.10. Granite stone metal supplied should be sound, hard, tough and durable, free from any 

decayed matter and of uniform colour and texture. Each piece should have sharp angular 

edges. The metal should not also contain any quarry dust or earth. 

2.11. Silicious gravel shall consist of only hard nodules not more than 40 mm. or less than 6 mm 

dia, in any direction scraped from the hill sides and free from admixture of earth or laterite 

chips. 

2.12. Sand supplied should be clean, sharp and gritty to the touch, free from clay and other 

impurities and obtained from running watercourses. 
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2.13. The contractor will have to make his own arrangements to convey the materials supplied by 

the department and for stacking, of materials and site shed, etc. which are found necessary 

for the proper execution of the work. He will also be responsible for the safe custody of the 

materials till they are used on works. 

2.14. The contractor should take out license for storing gun powder and explosives required for 

rock blasting as per Explosive Act 1940. 

2.15. If the department undertakes the supply of any materials, no claim for extra payment due to 

delay in supply of those materials will be entertained. For materials issued for the work if any 

but not used and not returned to the store sales tax at the prevailing rates will be recovered in 

addition to the departmental recovery plus 20 percent storage. 

2.16. If materials other than those specified in the tender are issued by the department, recovery 

will be affected at data rate plus storage plus sales tax or at current market rates at the time of 

issue whichever is higher. 

2.17. Machinery like concrete mixer, pumpset etc., if available will be supplied by the department 

as per rulesand hire charges recovered from the contractor at the prevailing departmental 

rates. The contractor has to take the machinery from the store and return to the same spot at 

his cost and responsibility. 

2.18. The contractor alone is responsible for the safety of his labourers and damages, if any 

payable under „Workmen‟s Compensation Act will be to his debit. 

 

2.19 It shall be the contractor's responsibility to protect the public and his employees against 

           accident fromany course during execution of the work and he shall indemnify the 

           Government against any claims for injury to person or property resulting from any such  

            accident, andhe shall, where provisions of the "Workmen‟s Compensation Act" apply, 

             take steps to properly insured against any claims the reunder. 

2.20 The payment of the earth work items will be made as per level measurements or tape 

measurements as per rules prevailing in the department. 

2.21 The contract shall be liable for any loss cause to the government on account of the above 

           work including any that may rise due to non-fulfillment of the contract. He should comply 

           with rules laid down in the central R.W.D. contract regulations regarding fair wages. 
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2.22. The work shall be completed in all respects and also at rate of progress within the time 

            limit and stipulations in the Notice inviting tender failing which the contractor is liable to  

            be fined as stipulated in the prevailing rules and regulations. 

2.23     Statutory recoveries will be made from the contract bills. 

2.24  All sums due to the government under or by virtue of this contract shall be recoverable 

            first from these curity furnished by the contractor and if the same is found insufficient, 

            such deficit amount shall be recoverable under the provisions of the Revenue Recovery 

            Act for the time being in force as through the same where arrears of Land Revenue or in 

             any other manner as the Government may deem fit. 

2.25  The contractor agrees that before final payment shall be made on the contract will be    sign 

and deliver to the Executive Engineer either in the measurement book or otherwise   as 

demanded a valid release and discharge from any and all claims and demands what so  ever 

for all matters arising out of connected with the contract, provided that nothing in   this clause 

shall discharge or release the contractor from his liabilities under the    contract. It is further 

expressly agreed that the Executive Engineer in supplying the final    measurement certificate 

need not be bound by the proceeding measurement and the    payments. The final 

measurements, if any, of the Executive Engineer shall be final,   conclusive and binding on 

the contractor. 

2.26.Notice inviting tender shall from part of the agreement. 

2.27. The date fixed by the Superintending Engineer for the commencement and completion  

of works, as entered in this agreement shall be strictly observed by the contractor who  

shall   pay damages  if the work is delayed by reasons exclusively of his own, at the rate  

of 0.5% of the value of non executed or delayed work per week subject to a maximum of            10% 

of the total value of contract.  

2.28Price escalation clause will not apply to this tender. 

2.29 The method of measurements will be as per Indian Standard 1200-1958. 

2.30 The tenderer/ contractor must clearly understand that the settlement of claims either by  

    part bills or by final bill will be made only according to the availability of budget     provision 

and allotment of funds made with the Divisional Officer in charge of the work    under the 

respective head of account in which the work is sanctioned and arranged and    also subject to 

the seniority of such bills. No claim for interest or for damages whatsoever    shall be made for 

the belated settlement of claims of bills. No such claims shall be    admitted by the Government. 

2.31AII items should be carried out as per the relevant specification in the M.D.S.S/CPWD.     and 

all clause of preliminary specification should be complied with. 



  Re-E-tender No 26/2021-22/SE/PHC/MVPA 

 

 
Tenderer Page 23 Superintending Engineer 

2.32The moulds, shuttering, etc., required for the work should be made by the contractor and     got 

approved by the departmental officers at site before use. 

2.33Tribes of the locality should be employed to the extent possible. The contractor should     pay 

fair wages to the labour engaged on the work which will be fixed by the Government     as 

specified in G.O. 18/ 8597/55/LD., dated 7th March 1956 and any dues to the labour    will be 

recovered from his bill as fixed by the departmental officers. 

2.34 Defects, if any noticed within 3 months (6 months in the cases of road works) from the  

          data of completion of the work will be got rectified by the contractor, in default of which 

          this will be attended by the department and the cost made good from the contractor. 

2.35The contractor should produce latest GST and agricultural income-tax clearance 

     certificate and also income-tax clearance certificate for receiving final payment.Work 

    contract tax payable under the VAT Act 2005 will be deducted from Contractors part 

bill/      Final bill at the specified rate as per the prevailing rules of Kerala Value Added 

Tax Act     2005. 

2.36The contractor shall be responsible for payment of GST as per rules in force from     time 

to time and the rates quoted for various items remain unaffected by any changes that 

     may be made from time to time in the rate at which such tax is levied GST, 

     agricultural income tax and income tax due to Government from the contractor will 

be      recovered from his bill for the work as per the advice of the authorities concerned. 

2.37If during execution, the proportion of usage of material issued departmentally alone is 

    varied for which the price has been fixed in the tender the quoted rate of the item will 

be      allowed effecting short or excess of departmental materials actually used as well as 

labour       charges for handling the short or excess if any provided is in the same 

position. 

2.38AII concrete should be machine mixed and vibrated. 

2.39The tenderer/contractor must clearly understand that the settlement of claims either by 

   part bills or by final bill will be made only according to the availability of budget 

    provision and allotment of funds made with the Divisional Officer in charge of the 

work    under the respective head of account in which the work is sanctioned and 

arranged and    also subject to the seniority of such bills. No claim for interest or for 
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damages whatsoever     shall be made for the belated settlement of claims of bills. No 

such claims shall be    admitted by the Government. 

2.40Fair Wage Clause 

(a) The contractor shall pay not less than fair wages to labourers engaged by him on the 

work: 

"Fair Wages" means wage whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wage prescribed by 

the Central P.W.D. for the District in which the work is done. 

(b) The contractors shall notwithstanding the provisions of any contract to the country cause 

to pay a fair wage to labourers indirectly engaged on the work including any labour engaged 

by his subcontractor in connection with the said work as if the labourers, had been 

immediately employed by him. 

(c) The Executive Engineer or Subdivision Officer concerned shall have the right to deduct 

from the money due to the contractor and any sum required of estimated to be required for 

making good the loss suffered by a worker or workers by reasons of non fulfillment of the 

conditions of the contract for the benefit of the works, nonpayment of wages or deductions 

made from his or their wages which are not justified by their terms of the contract or non 

observance of the regulations. 

2.41 M.D.S.S. - Accidents - Hoarding - Lighting - Observations - Watchmen 

(a) When excavations have been made or obstacles have been put in public thorough fares or in 

places where there is any likelihood of accidents, the contractor shall comply with any 

requirement of law on the subject, and shall provide suitable hoardings, lighting and  

Watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his employees 

against accident from any cause and he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any such accidents and he shall, 

where the provisions of the Workmen‟s Compensation Act, apply, take steps to property 

insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the workmen 

employed by the contractor or which is so serious as to be likely to result in the death of any 

such workmen, the contractor shall within 24 hours of the happening of such accidents, 

intimate in writing to the concerned Section Officer of the Kerala Water Authority the fact of 
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such accident. The contractor .shall indemnify Government against all loss or damage 

sustained by Government resulting directly or indirectly from his failure to give intimation in 

the manner aforesaid including the penalties or fines if any pay able by Government a 

consequence of Government's failure to give notice under the Workmen's Compensation Act 

or otherwise conform to the said Act in regard to such accident. 

(d) In the event of an accident in respect of which compensation may become payable under 

the Workmen's Compensation Act VIII of 1923 whether by the contractor or by the 

Government as principal it shall be lawful for the Executive Engineer to retain out of moneys 

due and payable to the contractor such sum of sums of money as may, the opinion of the said 

Executive Engineer, be sufficient to meet such liability. The opinion of the Executive 

Engineer shall be final in regard to all matters arising under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards 

the contribution to "Kerala Construction Works Welfare Fund Board" 

 

2.42 Performance Guarantee and additional performance guarantee as applicable is to be 

remitted by the contractor at the time of execution of agreement as per Order No. 

KWA/HO/WN/33/97 dated 20.09.2016 of the Managing Director, Kerala Water Authority, 

Thiruvananthapuram, appended.  The Govt orders applicable to the tenders of Kerala 

Water Authority also are appended to the NIT. 

 

i) Performance Guarantee 

 
Performance Guarantee, the amount collected at the time of executing contract 

agreement, will be 5% of the contract value (agreed PAC) and the deposit will be retained till 

the expiry of Defect Liability Period. At least fifty percent (50%) of this deposit shall be 

collected in the form of Treasury Fixed Deposit and the rest in the form of Bank Guarantee or 

any other forms prescribed in the revised PWD Manual. 

 

ii) Additional Performance Guarantee 

 
Additional Performance Guarantee is the additional amount to be deposited for 

unbalanced price ie, for works quoted below estimate rate. Additional Performance Guarantee 

will be required if works quoted more than 10% below estimate rate.  

 

If the rate quoted by the contractor is “x%” below estimate cost (where x lies above 

10% ) the performance guarantee for an amount equal to (x-10)% of the estimate amount shall 

be obtained from the contractor” 

 

The tender with lowest quoted rate less than 75% estimated PAC(more than 25% below) shall 

not be rejected if sufficient competition is ensured and the rate quoted by the second and third 

lowest bidder are also comparatively nearer to the lowest bidder. The tender inviting authority 

shall obtain a statement from the lowest bidder quoting rates below PAC regarding the 
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reasonableness of the rate quoted to assess that whether the quoted rates are workable. 

Assessment shall be made by Department also, as to whether the particular work has any rate 

advantage as compared to the rate as given in estimate. If any contractor quotes less than 75% 

of the estimated PAC and variation with all other quoted rates are much higher, the Tender 

accepting Authority shall take appropriate decision based on merits. 

At least fifty percent (50%) of this deposit shall be collected in the form of Treasury 

Fixed Deposit and the rest in the form of Bank Guarantee issued from any  Nationalized 

bank/Scheduled Bank/Kerala Financial corporation or any other forms prescribed in the 

Kerala PWD Manual. 

Additional Performance Guarantee shall be collected before executing the 

agreement in the same form as Performance Guarantee and may be released while passing the  

final Contract bill. 
 

2.43 Performance Security Deposit 

 

 Security Deposit is the retention amount deducted from the running bill of the contractors in 

addition to the initial security deposit (Performance guarantee).  This will be @2.5% of the gross 

amount of each running bill so that the amount so retained shall be 2.5% of the value of the work done 

till then. This can be released against Bank Guarantee on its accumulation to a minimum amount of 

Rs.5 Lakh subject to the condition that the amount of Bank Gurantee except last one shall not be less 

than Rs.5 Lakhs. This amount will be released after passing of final bill as in the case of refund of 

deposit. 

 

2.44   Mobilisation Advance(Not Applicable for road work) 

No mobilisation advance shall be paid to the contractor.  However on completion of supply of tested 

materials 80% of the estimate rate or 80% of the quoted rate which ever is less can be paid. An 

amount at least 5% of the contract value shall be set apart for trial running and commissioning. An 

amount equal to 1% of the total contract value shall be kept apart for maintenance period 

commencing after completion and commissioning. 

 

2.45 Responsibility of contractor during maintenance period :- 

 

         The maintenance period of this work is 24 months from the date of completion and 

commission of the project. During the maintenance period the contractor shall rectify any defects or 

replace any defective parts installed as part of this tender within 24 hours from the occurrence of 

defect. The cost of material and labour charges required for such work shall be bared by the 

contractor. It is the responsibility of the contractor to restore / rectify the structures damaged due to 

the breakage of pipe lines and  pay the compensation for such damages. If it becomes necessary for 

the contractor to replace or renew any defective portion of the work the provision for this clause 

shall apply to the portions of the work so replaced or renewed until this expiration of one year from 

the date of such replacement. 

 

 

 

2.45  Execution of agreement 

 

Time allowed for executing agreement without fine will be 15 days from the date of Selection 

Notice.  Further time of 10 days shall be allowed to execute agreement by realizing a fine of 1% of 
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the PAC subject to a minimum of Rs. 500/- and maximum of Rs. 15,000/-.  The tender will be 

rejected if the agreement is not executed within one month. 

 

2.46  Extension of time of completion of work and fine 

1) First Extension 1% of the PAC subject to a minimum of Rs. 1000/- and maximum of Rs. 50000/- 

2) Beyond First Extension 2% of the PAC subject to a minimum of Rs. 2000/- and maximum of 

Rs.100000/- 

  

2.47. Liquidated Damage 

 

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance works for every one 

week of delay occurred in completing the whole work subject to a maximum of 10% of the contract 

value. Further, to ensure good progress during the execution of work, the contractor shall be bound, 

unless the contract provides otherwise, in all cases in which the time allowed for the work to reach 

any of the set stage of completion/ milestones as per the agreed time schedule of the work, exceeds 

one month, the contractor shall be liable to pay damages at the rate of 0.5% of the cost of balance 

works that should have been completed by that time, provided always that the entire damages to be 

paid under the provision of the 'clause shall not exceed 10% of the contracted value of work which 

should have been completed by then. All the damages payable under the provision of this clause 

shall be considered as liquidated damages, to be applied to the use of the Authority without reference 

to the actual loss sustained owing to the delay.Any appeal of the contractor against theliquidated 

damages charged against such lapses on his part shall be placed before and disposed of by the 

Authority. 

2.48 .Any dispute or difference that may arise between the Division Officer and the Contractor     on 

account of the contract, shall at the instance of either party be referred to the Executive     Engineer, 

K.W.A., whose decision given in writing shall be final conclusive and binding.  Incaseofdisputes, all 

legal proceedings shall be instituted in the court within whose jurisdiction, the Tendering Officer‟s  

office is located. 

 

2.50 Alterations in sanctioned designs, except of a minor nature, shall not be made in a work without the 

approval of the TS authority. The agreement authority shall be kept informed then and there of all 

deviations ordered by authorities subordinate to him. All deviations, which involve major structural 

alterations, whether excess cost is involved or not shall be reported to the authority who technically 

sanctioned the estimate and his approval obtained before effecting the deviation. The Engineers under the 
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control of the work shall be careful to adhere to the estimate as far as possible and shall not carry out 

excess quantities as a matter of course. If, however, in any item, excess over estimate quantity is 

inevitable and has to be carried out, the authority competent to sanction the excess amount involved shall 

deal with the case and concurrently report the fact to the Agreement Authority. If excess is due to 

additional works not contemplated in the estimate, it will not be justifiable to carry out the additional 

works without sanction of the authority that sanctioned the estimate. Once it is decided that excess 

quantity in an item shall be carried out, the contractor shall be notified in writing to that effect by the 

Engineer. The agreed rate for the concerned item shall be applicable for excess quantity in that item upto 

25% of the agreed quantity and upto 1% of the contract price. For excess beyond this limit, and for the 

extra items the agreement authority shall fix the rate by negotiation with the contractor for works within 

their powers of T.S. and by the Chief Engineer the Government in other cases.  

Deviation from the quantities in agreement which may result in exceeding the contract value shall be 

taken up only after the approval of the competent authority. 

Extra/substitution of item shall be executed only after the approval of the competent authority. 

2.51 The monetary benefit due to any reduction declared by Government of India/ State in the statutory duties 

and levies after the tender submission should be passed on to Kerala Water Authority. For affecting this, 

the detailed break up of their purchase cost showing clearly the basic prices, Taxes, transportation etc., 

shall invariably be noted. In cases where these are not mentioned, any reduction shall be assessed by 

Kerala Water Authority with the present market rate of the material. 

2.52 Pipes and other construction materials shall be stacked at site only in consultation with the Executive 

Engineer concerned and will not be stacked more than 5 days before commencement      of work. The 

excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the      site at the cost of 

the contractor immediately after back filling is completed, at any rate within 48 hours of completion of 

works. 

2.53 The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as to 

monitor the progress of the works. The as laid map of pipe line works shall be submitted by      the 

contractor along with the bill and the same shall be verified by the concerned officers before      making 

payment. The as laid maps shall be kept in the Division office separately for future      reference and one 

copy along with the agreement. 

2.54 Works should be carried out causing minimum hindrance to traffic and inconvenience to the public. In 

cases where traffic is not blocked, trenching, pipe laying, back filling and rectification are to be done 

simultaneously. 

2.55 The cement, steel and any other materials required for the completion of the work shall be supplied by 

the contractor and the rate quoted by tenderer shall be inclusive of cost, conveyance, loading, unloading 

and storage of all such materials. 
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2.56 The G.I. pipes and fittings required to be supplied for specific applications like street fountains shall be 

of class „B‟ satisfying relevant IS.  The materials shall be of reputed make and shall have approval of the 

Engineer in charge or the agreement officer. 

2.57 The pipes and specials offered to the work shall have respective certification of the standard 

organization.  The tenderer should produce the manufacturer‟s ISI certificate for the pipes.  The brand 

name and address of the manufacturers of specials, valves etc., intended to be used for the work shall be 

intimated during the submission of tender. 

2.58 Each pipe and specials should be legibly marked with the manufacture‟s name or trade mark, nominal 

size, class and grade. 

2.59 The contractor should also produce an „MoU‟ signed between him and the suppliers/manufacturers of the 

pipes and specials along with the tender submission in order to prove and ensure the availability of the 

materials required for the work and this shall also form part of the agreement 

2.60 Tenderers not registered with the KWA shall get themselves registered with the Authority before 

executing the agreement failing which their tender will be rejected and the EMD forfeited by the 

Authority. 

2.61 Tank shall be fully filled with fresh water  for testing immediately after completion of  the work as per 

the direction of Officers in charge. 

2.62 Cement and steel should be used as per data provision for each items and payment will be made for the 

finished product only.  

2.63 Steel should be provided as per the design. The quantities of cement and steel provided in the estimate 

are as per design and there is likelihood of change in quantity contractor should verify the actual 

requirement based on the approved design before effecting supply.  In case of any alteration is should be 

brought to the notice of the estimate sanctioning authority prior to execution and sanction obtained. 

2.64 The contractor is responsible for the proper levels and alignment of the finished structure so as to ensure 

smooth flow of water. 

2.65The contractor should arrange for the testing of the structures and should satisfy the Executive Engineer,  

about the water tightness at his own cost. 

2.66 Security (Performance guarantee) will be released on expiry of the guarantee period after testing 

and certifying water tightness of the joints /civil structures and after passing of final bill. 

2.67 

Mixdesignshallbedonefortheconcretebythecontractorathisowncostandtobeapprovedbythedepartmentoffice

rs. 

2.68 If any of the conditions above are in contradiction to any of the clauses in the Form 83, Special 

conditions, Form 84, the clause/conditions of the additional tender conditions shall prevail. 
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  Re-E-tender No 26/2021-22/SE/PHC/MVPA 

 

 
Tenderer Page 31 Superintending Engineer 

3. Form No. 84 

 

Specifications 
PART 1 – GENERAL 

 

3.1 The rates tendered by a Contractor for the work shall include the cost of – 

(a) All labour and supervision thereof, all materials, tools, implements and plant of every description 

ladders, cordage, tackle, etc, as well as the provision of safe and substantial scaffolding required 

for the proper execution of the work in conformity with the specifications for the various items of 

work; 

(b) Supplying the requisite agency with necessary equipments, to set out the work as well as to afford 

facilities for such examination of the work as the departmental Officers may at any time consider 

desirable, as also to count, weigh and assist in the measurement or check measurement of the 

work or materials. 

(c) Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals and 

such other precautions as are necessary for the protection of the work or materials, as well as to 

protect the public and those connected with the work from accidents at the site of, or on account 

of the work; 

(d) Al sheds, mortar mills and mixing platform of every kind required for the proper execution of the 

work according to the specifications; 

(e) All fees and royalties of materials; and 

(f) Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work and 

pressing and leveling off and restoring the sire to a tidy condition, prior to handing over the work 

to the Division and leveling off and restoring the site to a tidy condition, prior to handing over the 

work to the Division Officer or his authorized assistant and also its maintenance until so taken 

over. 

3.2 In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which may have to be 

measured prior to being used on the work, the contractor must always stack or arrange them neatly on level 

ground or on ground cleared and leveled by him for the purpose in such manner as may be ordered by the 

Officer-in-charge so that they may be easily susceptible of inspection and measurement, the cost of such 

clearing, leveling and stacking or arranging being included in the rates for work, Each stack must be straight 

and of uniform section throughout and of the dimensions specified by the Officer-in-charge. Materials not 

stacked or arranged in accordance with instructions issued will not be measured and paid for. 

3.3 The Contractor shall be bound to bear the expense of defense of any action or law proceedings that may be 

brought by person for any injury sustained owing to neglect of above precautions in connection with the 

execution of the work, and to pay any damages and cost which may be awarded in consequence. 

3.4 The Contractor shall also help himself out of any difficulties of penalties arising from interference with 

private property in the execution of the contract. 

3.5 The tenderer should state whether he has all the plant necessary for execution of the work. If in the opinion of 

the Division Officer, Contractor‟s own plant is neither sufficient for the proper execution of the work, the 

department may supply other available plant and recover reasonable hire for the same. The Division Officer‟s 

decision in the matter shall be final and binding on the Contractor. 

3.6 The Contractor shall bear the running expenses inclusive of pay of the departmental staff attached to such 

plant and cost of repairs of al KWA plant while in his possession on hire as also the cost of restoring the 

same in good condition at the time of return, due allowance being made for fair wear and tear. 

3.7 All materials and plant that are to be made over to be Contractor by the Department shall be handed over at 

him at the Division Office or Store Yards at Division Headquarters of the KWA General Stores Trivandrum 

and the charges for their handling, loading and unloading and conveyance to and from the respective work as 

also for stacking the materials neatly and in regular heaps on the ground or sheds to which they are brought, 

shall be deemed to be included in the rates for the work. 

3.8  Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep all portions 

of the work free from water whether due to springs, soakage or inclement weather and in a neat and sanitary 

condition and shall also see that drainage and sewage are prevented from entering the site of work or 

accumulating therein. 

3.9 The Contractor shall be responsible for the proper use and bear the cost of protection of materials made 

over to him by the Department for use on the work and bear any loss from deterioration or from faulty 
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workmanship or any other cause. The cost of materials thus allowed to deteriorate amounting as it does to 

an excess issue over sanctioned quantities will be recovered at rates 20 percent over the actual cost. The 

orders of the Division Officer in the matter shall be final and binding on the Contractor. 

3.10 The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, masonry 

pillars or other marks setup by the Department for guidance in the execution of the work are not disturbed, 

removed or destroyed. If any such marks are in the opinion of the Division Officer found disturbed, 

removed as destroyed, they will be replaced by the Department at the cost of the Contractor. 

3.11 Any materials brought to the site of work, or any work done by the Contractor but rejected by the Officer-in 

charge as being not up to the specifications shall in the case of materials supplied be then and there removed 

from or broken up at the site of work, and in the case of work done be dismantled or rectified at the expense 

of the Contractor, as may be ordered by the Officer-in-charge. 

3.12.     In all cases whether so specified in the contract or not, the work shall be executed in strict accordance with 

the Contractor‟s accepted tender and these specifications and with such further drawings and specifications 

and orders as may from time to time be issued by the Division Officer. 

3.13 Whenever the Contractor is ordered by the Division Officer or his authorized assistant or subordinate to 

execute any item of work which is not in the tender, it shall be the Contractor‟s duty to get a special price 

arranged for the item and to see that it is written in the work spot order book that this order is initialed and 

dated by the Contractor and the Officer ordering that particular item of work. For any extra item executed 

by the Contractor and not as entered in the work spot order book and initialed both by the Contractor and 

the Departmental Officer ordering such extra item that Contractor shall have no claim or extra payment. 

3.14 Any dispute or difference that may arise between the Division Officer and the Contractor on account of the 

contract, shall at the instance of either party be referred to the Superintending Engineer, K.W.A., whose 

decision given in writing shall be final conclusive and binding. The Division Officer may at this discretion 

delegated in writing, to any of his subordinates any of his power regarding these specifications. 

 

Specification 

 

 

Part II    Materials 

 

Part III    Work 

 

 

     (As current in the Kerala Water Authority) 

 

Signature of Tenderer ……………………………………………………. 

 

Date ………………………………………… 
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SPECIFICATIONS 

Part (I) Materials Part (II) Work 
(As current in the Kerala Water Authority) 

 
ADDITIONAL SPECIAL CONDITIONS FOR SUPPLYING & LAYING CONTRACTS 

 
1. The PVC pipes to be supplied under this contract shall be manufactured as per 
IS.4985- 2000, as amended from time to time and shall bear ISI certification mark. The DI 
pipes shall confirm to IS 8329/2000 with amendments and the G.I. pipes shall confirm to 
IS.1239 with latest amendment. 
 
2. The quality of all pipes shall be verified and confirmed by the field officer not below 
the rank of Asst. Executive Engineer. 
 
3. The pipes shall be procured from manufactures only and tested through the third 
party inspection agency authorized for this before delivery. All relevant test as per the IS for 
PVC/DI/GI pipes shall be done and test certificate shall be submitted. 
 
4. The materials shall be dispatched only after proper inspection testing and 
certification by the Third party Inspection Agency authorized by KWA for carrying out such 
inspection. The inspection will be done from the stage of raw materials to the finished 
product. The cost of testing pipes by the third party inspection agency shall absorbed by the 
contractor within the quoted rate and no separate claim allowed. 
 
5. All the pipes shall bear the inspection stamp of the inspection Agency 
 
6. The specials to be supplied shall be of the same class as the pipes and shall bear ISI 

marks wherever ISI specifications are available. 

 
7. Rate for materials should be inclusive of all taxes but exclusive of central excise 

duty for the items to which excise duty exemptions are available as per notification of govt. of 

India. No C form will be issued. 

 
8. All tests necessary to ensure that the structure, equipment, pipe lines and fittings 

which form part of the work, comply with the specifications, shall be carried out at the site at 

the contractor’s cost. First 200m laid will be tested first in order to check the quality of pipes 

and work executed. After that testing can be done as per the instruction of KWA officials. 

 
9. The monetary benefit due to any reduction declared by Govt. of India/State in the 

statutory duties and levies after the tender submission should be passed on to Kerala 

Water Authority. For effecting this, the detailed break up of their purchase list showing 

clearly the basic price excise duty (in %). Sales tax, transportation etc. shall invariably be 

noted. The detailed break up shall be attached with tenders. In cases where these are not 

mentioned any reduction shall be assessed by Kerala Water Authority with the present market 

rate of the material. 
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10. All the materials supplied by the contractor for the work will be under the 

safe custody of to the contractor at his own cost until the work is completed. 

11. Payment shall be made to the contractor only after satisfactory laying and testing of 
the whole or part of the work. 
 
12. The contractor shall guarantee satisfactory performance of the pipe line for a 
period of 18 months after completion of the work. During this guarantee period, any 
repairs that shall be necessitated shall be carried out by the contractor without any 
extra cost and within the shortest possible time, failing which the work shall be 
arranged / attended, by the KWA at the risk and cost of the contractor. However, the 
entire security deposit including the retention amount totaling upto 8% of the contract 
value shall be retained with KWA till the end of the guarantee period and only the balance 
shall be paid on satisfactory completion of the works as per rules. 
 
13. Necessary concrete anchor blocks, valve chambers etc. shall be provided by the 
contractor as per the direction of the department officer approved plan attached to the 
tender documents. These items shall be quoted for as per quantities provided in the tender 
schedule. 
 
14. Under no circumstance, any price variation shall be allowed for the pipes and other 
materials to be supplied as per this contract and the prices quoted shall remain firm. 
 
15. The GI pipes and fittings required to be supplied for specific applications like 
street fountains shall also be as per relevant IS. 
 

16. The contractor shall be bound to carry out works upto 10% in excess of the 
quantity specified, if required during actual execution, on the same terms and conditions. 
 

17. Schedule for phased supply of pipes of and specials shall be prepared by the agreement 
executing authority based on the following criteria. 

 
a) Targeted progress of pipe laying works  
b) Availability of permission from other agencies (PWD ,NH, NHAI, 

KSTP,KRFB, Corporation , Panchayath, etc ) for laying pipes. 
 
 

18. Each supply of material shall be done by the contactor only after getting written 
instruction from the Executive Engineer concerned. 

 
19. The Executive Engineer in-charge shall direct the contractor to place supply order in each 

phase after evaluating actual progress of laying  of pipes  supplied in the previous phase. 
 

20. Agreement executing authority shall have the authority to modify the schedule for phased 
supply of remaining materials during the progress of work, if there is a variation from the 
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targeted progress. 
21. On each supply, contractor may submit bills for material supplied not exceeding 80% of 

estimate rate /quoted rate of materials, whichever is less.  
22. On each supply, contractor may submit bills for material supplied not exceeding 80% of 

estimate rate /quoted rate of materials, whichever is less.  
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TECHNICAL SPECIFICATION AND  CONDITIONS REGARDING  THIS WORK 

3.1.General 

This work is for supplying and laying PVC/GIPipes and specials. The work comprises of 

supplying, laying, testing, commissioning and maintaining (1 year) of the pipes and specials with 

necessary control valves, specials for jointing pipes and valves. The works includes changing the 

existing water supply connection from old lines to newly laying pipelines. Support structures 

along canals, anchor blocks, etc; Road crossings, culvert crossings etc; wherever necessary is 

also a part of the work. 

 

3.2. SUPPLY AND TESTING OF MATERIALS  

 1. The contractor shall supply all the materials including pipes and specials covered under the 

contract at his own cost.  The pipes, specials etc. should be tested at the factory by one of 

the Third party inspection agencies acceptable to KWA and witnessed or by the technically 

qualified officers of KWA if the contract value exceeds Rs.100Lakhs and by departmental 

officer deputed by KWA if the contract value is less than 100lakhs.  All cost for inspection 

charge to be borne by the contractor. Inspection certificates should be produced along with 

the materials.  This third party inspection is mandatory for all pipes, specials and pumping 

and electromechanical equipments supplied by the contractor.  Also ISI marked materials 

should alone be accepted, wherever ISI specification is available for such item. Any 

disputes between the contract and the supply in fixing the inspection agencies shall be a 

matter for settlement among themselves and the KWA shall not be a partyto the cost of all 

materials and inspection as specified herein.   

2.The pipes to be supplied under this contract shall be manufactured as per 

relevant I.S. as amended from time to time and shall bear ISI certification 

mark. 

3.The quality of all pipes shall be verified and confirmed by the field officer not 

below the rank of Asst. Executive Engineer. 

3.3. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, 

wherever I.S. specifications are available.   
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3.4. The rate quoted for pipes and all materials shall also include all taxes and duties 

Construction workers Welfare fund contribution, transportation charge of pipes and all 

other materials to the site etc. except GST. 

 

3.5. GST Conditions. 

 

All bidders for public works, goods and services should have valid GST registration.The lump 

sum amount quoted shall be exclusive of GST which may be paid or become  

payable  on  the completed work within the scope of this tender.  In  other words, the amount 

quoted  shall be exclusive of GST prevailing as on the due date of the tender. While preparing 

bills, the amount without taxes to be worked out. After arriving the value of work done without 

GST, the GST( as on now 18%) amount will be paid to the contractor as extra. In case of change 

in the GST rate between the date of invoice and date of supply OR last date of submission of 

tender and the date of release of payment for works done, the prevailing GST rate will be 

reckoned as per GST laws of Central and state Government for payments.  Any variation in the 

tax rate of GST(increase or decrease) shall be adjusted at the time of bill processing, i.e, 

deduction in the case of decrease in GST Rate or addition in case of increase in GST Rate shall 

be made at the time of settlement of bills.The TDS and other deductions would be on payments 

made or credited to the supplier excluding GST.Taxes at applicable  rates shall be deducted from 

the payments to the contractor as per rules withoutfurther   correspondence.  The deductions 

from contractor‟s payment shall include income Tax, Labour    Welfare Fund as per the rate in 

force.  However this shall not mean that only this   amount shall be deducted.  Any excess in 

taxes and duties with in the originalcontract period shall be borne by the Authority and any 

reduction in taxes and duties with in the period shall be deducted from the contractor‟s bill, on 

proof of remittance. 

 

3.6.   Deleted 

3.7.A copy of memorandum of understanding (MOU) signed between the 

supplier of the pipe and the tenderer should be attached with the tender. 
   

3.8. The contractor shall guarantee satisfactory performance of the structure for a period of 24 

months after completion of the work. During the guarantee period any repairs that shall be 

necessitated shall be carried out by the contractor without any extra cost and within the 

shortest possible time, failing which the work shall be arranged / attended by the Kerala 

Water Authority at the risk and cost of the Contractor.   

 

An amount equal to 1% of the total contract value shall be set apart for 

maintenance period, commencing after completion and commissioning. 
 

3.9 The contractor shall be bound to carry out works in excess of the quantities specified if 
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required during actual execution on the same terms and conditions as per prevailing rules 

in KWA. 

3.10.  Hydraulic testing – The usual hydraulic test shall be conducted after 

laying of pipes in trenches, in convenient length as specified in the 

relevant I.S. to ascertain leak proof joints and also as per the direction of 
departmental officers. 

3.11 The manufacturer’s name and the make of the pipes quoted should be 
mentioned. 

3.12 Valve chambers if required shall be provided. 

 
3.13Normally extension for time of completion will not be granted, but in unavoidable situation 

extension of time for completion will be granted but as per the prevailing rules & 

regulations in KWA.  

3.14 Storage of Materials  

The conveyance, unloading and stacking of materials procured for the project will be the 

responsibility of the contractor. Authority takes no responsibility for providing material stock 

yard. Contractor will not be allowed to stack the materials on road side in such a way to causes 

hindrance to normal traffic. 

3.15 .Trenching 

The soil type along the proposed alignment varies from “ordinary soil to hard soil”. The 

trenching shall be done so as to provide a minimum cover of 1.00 m above the pipe crown and 

care should be taken to avoid sudden change in gradient and alignment. Vertical bends shall 

not be provided as far as possible. The minimum width of the trench shall be 200 mm on 

either side more than the outer diameter of pipe. Socket pits shall be taken at every joint 

before the laying of pipes to enable the body (shell) of the pipe rest directly on the leveled 

compacted bed in the trench. Wherever the trenching in clay or slushy soil is encountered, 

sand bedding (150 mm) shall be provided for the pipe and the trenching shall have minimum 

100 mm extra depth for such portions. Any usable materials or valuables retrieved during 

excavation shall be the property of Kerala Water Authority and the same shall store separately 

under intimation to the Engineer in charge.  

Only select fill material free of stones and sharp aggregates shall be used to refill the pipe 

trench to a height of 30 cm to the top of the pipe line. All the back filling shall be watered 

and compacted using mechanical compactors in layers to avoid any further settlement of 

refilled portion. Any excess soil after refilling of the trench shall have to be removed by the 
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contractor and disposed of from site within a distance of 10 km as directed by the Engineer 

in charge. 

The charges to be paid to PWD or any such authority against restoration of road surface to be 

cut for this work shall be paid by the authority. However, the tenderers shall take care to 

minimize the damages to tar surface while trenching for pipe laying or construction of valve 

chambers/anchor blocks etc. Contractors shall use asphalt cutters for minimizing such damages 

to tar surface. 

Fencing along the alignment wherever required to prevent accidents and shoring on the sides of 

excavation to prevent damages to nearby structures is to be carried out and the same is included 

in the work. Caution boards should be placed while trenching is progressing and labour shall be 

engaged to control/divert the traffic if necessary. In major roads if there is a possibility of 

traffic diversions/restrictions, it may be informed well in advance to the engineer in charge to 

inform the traffic police for necessary approval. This type of work should be planned and done 

with prior approval of competent authority with signboards and lighting etc. and completed 

strictly as per schedule. 

 

3.16 Laying of Pipes  

Pipes shall be laid in straight line in trenches so that the body directly rests on the soil bed. 

Handling of pipes to lay in trenches or on any support structure must be done carefully and 

proper equipments should be used for the purpose. Any deviation from straight line shall be 

done using standard bends. In case where standard bends are not available for a particular 

shape of bend, specials fabricated with M.S. sheets of thickness not less than 8 mm may be 

used with prior approval of the Engineer in charge. 

The laying of pipe should be made as far as possible on extreme side of the road so that 

minimum cutting of bitumen road will be carried out. The excavation should be done by 

engaging man mazdoor as far as possible to make minimum damage to the road. In case 

machine is used for excavation all the precaution should be taken so that no damage will be 

done to other parts of the road or telecommunication cables already laid through the road. All 

road crossings shall be done after informing the engineer in charge of the site well in advance. 

The amount claimed by the concerned department/local body etc. for the damage occurring to 

structures, cables coming in the alignment shall be recovered from the contractor‟s bill. 
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(A) If there is existing pipe lines in the roads through which pipe are to be laid, extra care 

should be taken to avoid damage to this line during excavation. If any leakage or 

breakage occurring on the distribution it should be repaired within 24 hours at tenderer‟s 

cost. If the repair work is not done the rectification will be carried out departmentally 

and the actual cost incurred for the repair will be recovered from the contractors claim. 

(B) As far as possible the 90
0
 bend in all culvert crossings shall be avoided and standard 

bends of 45
0
 or less shall be used to minimize water thrust and blockage in bends. The 

entire road/ canal/ culvert crossings along the alignment of pipe line shall necessarily be 

carried out without affecting the alignment and gradient of pipe line. 

(C) Control valves are to be fixed on line as per specification. Scour valves shall be fixed in 

the suitable tee as directed by KWA officers. The scour valve should be located at places 

where the dewatered quantity of water is properly disposed off into natural water course 

or local drainage without causing any flooding. 

(D) Provision may be given in the pipe line for branching the pipe line in future will be 

possible as per the direction of department officers, with required type Tee or cross, 

where there a branch road joins the road through which pipes are being laid. 

(E) The culvert and bridges in the alignment of PVC pipeline shall be crossed by using GI 

pipes of corresponding size. 

 

3.17.Jointing 

The method of jointing and the materials for jointing shall be got approved by the Engineer 

in charge before the actual execution at site. All the required specials for the completion of 

the work should be supplied by the contractor. 

 

3.18. Anchor Blocks 

Sufficient number of anchor blocks of appropriate size shall be provided at all the bends in the 

pipeline -as per the standards & specifications of Kerala Water Authority/CPHEEO. All 

thrust/anchor blocks shall be constructed in CC 1:2:4 and the typical designs shall be got 

approved by the Engineer in charge before the actual construction. Clamps wherever necessary 

are to be provided as approved by the Engineer in charge. The clamps shall be in MS flats of 

minimum 8 mm thickness & 50 mm width and painted with epoxy paints. 
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3.19 Road Crossings and Bends 

All road crossings shall have to be planned in advance and carried out with the concurrence 

of the Engineer in charge. As far as possible 90
0
 bends should be avoided at the road 

crossings and road bends etc. Contractors shall  not be permitted to take angular deviation 

at pipe joints more than 2/3
rd

 of the maximum angle, provided as “allowable” in the 

relevant specifications/product information. 

 

3.20   Bridge/Culvert Crossings 

   The crossings may be done using DI/GI/MS pipes as decided by the Engineer in charge.. 

Crossing of pipeline over the culverts/bridges may be done either by taking up the pipe line at 

the road level, crossing the culvert and then going down or by scooping through the bottom of 

the culvert. In case where the pipe line crosses over the culvert, then an air valve shall be 

provided at the crust to avoid air block and if the pipe line is taken underneath the culvert, then 

joints must be avoided at portions below the culvert. In the former case care shall be taken to 

avoid 90
o
 bends. Culvert crossings may also be done by carrying the pipeline outside the 

culvert body and supporting it on RCC pillars but without obstructing the vent way. The 

decision in this regard shall however be finalized by the Engineer in charge. Required numbers 

of D/F bends with suitable angles is to be fabricated using MS pipes. The pipes should be 

painted with anti-corrosive bituminous black paint over metal primer. 

 

3.21Fabrication and Welding  

Any fabrication work for bends & specials shall be got approved by the Engineer in charge 

before actual fabrication. The schedule of such shop/site fabrication shall be intimated to 

the Engineer in charge in advance to enable him to inspect the fabrication and welding 

work. The contractor shall submit a welding procedure to the Engineer along with the data 

regarding certification, experience and other relevant details of the welders and got 

approved by the Engineer, before the commencement of any welding work for steel 

structures/specials. The corrosion protection planned for the fabricated components shall 

also be reported to the Engineer in charge and got approved. The location of the welding 

shop should be within the area of work and shall be easily accessible for the inspecting 

officers. 
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3.22  Testing of Pipe Line 

The pipe line shall be tested in reaches of average length of 250 m. Contractors  will not be 

allowed to proceed with the work leaving more than 2 reaches of pipe line untested. The 

joints of all pipes/specials shall preferably be kept open until the testing is completed 

satisfactorily. The water required for testing of pipe line, the dummy pipes and test pumps 

etc. shall be arranged by the contractors and water authority shall not be responsible for 

providing any such assistance. 

 

3.23.  Shifting of house connections 

The existing house connections shall be disconnected from the old lines and shall be 

connected to the newly laying pipe line by using suitable specials. 

 

3.24. Safety at Site 

Tenderers alone shall be responsible for any damage to men and materials that may occur 

at site due to lapses in safety measures. Tenderers shall provide necessary caution boards 

and fencing as per the directions/ specifications of KWA for the trenches during the 

progress of work. Minimum 3 Nos. caution boards shall be placed in the approaching side 

& 2 nos. at the leaving side at the required distance as per the relevant safety codes. They 

shall also provide sufficient shoring to the sides of trenches to prevent collapse of the 

sides of the trenches and consequent damages to men and materials whenever the depth 

of trench exceeds 1.50 m or while excavating near other civil structures. During night 

hours, contractors shall provide sufficient lighting and watching at the site. Failure to 

adhere to these clauses shall attract fine and penalties by way of deductions from the 

payments to contractors at an amount worked out at department rates. 

3.25The rates tendered by a Contractor for the work shall include the cost of – 

In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., 

which may have to be measured prior to being used on the work, the contractor must 

always stack or arrange them neatly on level ground or on ground cleared and leveled 

by him for the purpose in such manner as may be ordered by the Officer-in-charge so 

that they may be easily susceptible of inspection and measurement, the cost of such 

clearing, leveling and stacking or arranging being included in the rates for work, Each 
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stack must be straight and of uniform section throughout and of the dimensions 

specified by the Officer-in-charge. Materials not stacked or arranged in accordance 

with instructions issued will not be measured and paid for. 

3.26.   The Contractor shall be bound to bear the expense of defense of any action or law 

          proceedings that may be brought by person for any injury sustained owing to neglect of 

          above precautions in connection with the execution of the work, and to pay any damages  

          and cost which may be awarded in consequence. 

3.27    The Contractor shall also help himself out of any difficulties of penalties arising from 

            interference with private property in the execution of the contract. 

3.28) All other conditions existing Kerala Water Authority applicable to this tender also. 

 

3.29 The contract shall be responsible for any damage which any be caused to power or phone 

post or cables or to and building, walls and pipes, etc. nearby on account of excavation of the 

trench due to insufficient or lack of shoring or due to the result of bailing or pumping or 

stagnation of water. The contractor shall make his own arrangements for supporting electric and 

telephone post, electric and telephone cables during excavation and no extra payment will be 

given for this. 

3.30. The contractor shall examine and satisfy himself that the beds and of trenches are firm 

and suitable for laying the pipes. Should any portion be found unsatisfactory by him, the 

contractor shall bring it to the notice of the officer in charge in writing and on receipt of 

the letters orders take necessary steps to make the trench firm and suitable for lying pipes. 

 

3.31. The Authority materials if any issued to the contractor shall be taken charges of at the 

pipe dumps or stores by the contractor after satisfying himself about their sound 

condition and granting receipt to the officer In Charge of the purpose of inspecting, 

weighing or testing the pipes and materials as he shall see fit to do. 

 

3.32. All pipes, special, valves etc. shall be transferred and stored adjacent to their final 

possession on the work, where they are to be used such time as the officer in charge 

considers proper. This will usually be just before they are to be laid in the trenches as it is 

not. 

 

3.33. The pipe special valves etc. shall be handled very carefully during loading, unloading, 

covering .lowering operations as per the direction of the Authority Officers under their 
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approved modes and with approved implements and should be satisfied that they are not 

defective. 

 

3.34 If any of the materials issued to the contractor in good condition become there after 

damaged before, when or after being placed in the work the contractor for the damage of 

the rate fixed by the Authority as per rule. 

 

3.35. No payment will be made for additional pumping for bailing out water that may be 

required due to the fault of the contractor by way of inefficiency or delay is carrying out 

the works defective works etc. 

 

3.36 The laid pipe lines should be tested in inconvenient section not exceeding 150 M length 

at a stretch/ in suitable length fixed by the Authority. The testing of pipe line has to be 

done under the immediate presence of the Asst. Engineer and Asst. 

Exe. Engineer of the Authority in charge and under their directions. 

 

3.37. If test show any defect in the work, such portion has to be redone and got retested to 

satisfaction of the Authority officer at the contractor's cost. 

 

3.38If for lack of specials after commencing the work, pipe have to be laid with open end, 

they, have to be closed by wooden plugs at no extra cost by the contractor. 

 

3.39All other conditions and terms of contract are the same as those current in the Kerala 

Water Authority. 

 

3.40. All relevant clauses of the specification for earth works trenching, refilling, shoring, 

receipt, transport and custody or materials conveyance to work site, laying, testing etc. 

for cast iron AC/PVC pipes in the CPWD/ Madras Detailed Standard Specifications/ ISS 

shall apply to all kind of pipes. 

 

3.41Where trenching is done, caution board, road flags, and danger light should be provided 

by the contractor at his cost as per standard practices details of which are available in the 

Executive Engineers office. 
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3.42. After refilling the trenches, the contractor is responsible for a period of two months to 

maintain at his cost, the surface of the refilling trenches free of depression, pot holes or other 

irregularities. 

3.43. The CONTRACTOR shall be responsible for the safety custody of all materials taken 

charge by him subject however to the direction and control of the officer in charge. 

 

3.44. 1% (One percent) bill amount including cost of departmental materials to be recovered 

toward the recovery on account of construction works "Works" Welfare Fund insisted as 

per Order No. G / 4 /1990 dated 10-6-1990 of the Chief Executive Officer C.W.W.F.B. 

(Govt. Endt. 33874/90/LAD dated 24-7-1990) Kerala Workers Welfare Board. 

 

3.45 FCC. for the work of OH Reservoir /GD Reservoir will be paid only after the tank is 

tested by filling water as instructed by the Dept. officers without any extra cost. 

 

3.46In addition to other tests as per M.D.S.S/C.P.W.D. and I.S.S., cube testing of concrete of 

R.C.C. work shall be conducted as per relevant I.S.S. without any extra charges. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  Re-E-tender No 26/2021-22/SE/PHC/MVPA 

 

 
Tenderer Page 46 Superintending Engineer 

 

FORM OF DECLARATION OF NON RELATIONSHIP 

 

 

1. I.............................................................. do herebydeclare that none of my relation as per the 

list given inSection 6 and Schedule 1 A of the Companies Act, 1956 isin charge of the above 

work or are having control over it. 

 

 

 

Contractor 

 

Note: If the contractor is found at any stage to have suppressed any information required, his 

earnest moneyfor the Work is liable to be forfeited and the contract entered in to will 

stand cancelled. 
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FORMS OF AGREEMENT 

 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ………………………….. day of…………. Two 

Thousand ……………. between Superintending Engineer, Kerala Water Authority, 

P.H.Circle,Muvattupuzha, For and on behalf of Kerala Water Authority of the one part and Sri   

 .............................................................................................  ......................................... 

............................. ....... ........................................................ ... ............... ... ....................... ...

 ............................................................................................. ... ............... .., ....................... ...

 ............................................................................................. ... ............... ... ....................... ...

 ............................................................................................. ... ............... ... ... ... ............... ... ... 

(full name and address of the tenderer) hereinafter called the contractor of the other part for the 

execution of the agreement as well as for the execution of the work  

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………………………………………………………………… 

Kerala Water Authority (KWA) invited tenders for the work as stated above 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………..by 

Notification No.......................Dated in---------the---------------------AND WHERE 

………………………….of the notice inviting tenders stated as follows: 

 

Within 15days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall deposit a sum sufficient to make to the balance which together with the amount of 

earnest money deposited shall be created as security for the proper fulfillment of the same and 

shall execute an agreement for the work in the stipulated manner. If he fails to do this or in the 

case of the contract to maintain a specified rate of progress (to be specified in each case in the 

tender schedule) the earnest money and security deposit shall be forfeited to KWA and fresh 

tenders shall be called for or the matter otherwise disposed off. If as a result of such measures 

due to the default of the tenderer to pay the required deposit to KWA results in any loss to KWA, 

the same will be recovered from him as arrears of revenue. The original contractor shall have no 

claim whatever to the sum that may be due to the contractor on this or any other subsisting 

contracts or under the Revenue Recovery Act or otherwise the KWA may decide. 

 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

The terms and conditions for the said contract having been stipulated in the said tender form to which 

the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the 

terms and conditions stipulated therein shall bind the part to this agreement extend to which they 

are abrogated or altered by express terms and conditions herein agreed to and in which accept the 

express provisions herein all supersede those of the same tender form. 

 

1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and 

obligations with the execution of the said contract work 

…………………………………………………………………………………………………
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……………………………………………is awarded in favour of the contractor. 

2.  If the contractor does not come forward to execute the original agreement after the said work 

is awarded and selection notice issued in his favour commits breach of any of the conditions of 

the contract as stipulated in the NIT as quoted above within the period stipulated therein the 

KWA may rearrange the work otherwise or loss so sustained by the KWA can be realized from 

the contractor under Revenue Recovery Act as if arrears of land revenue as assessed, taking into 

consideration the prevailing PWD rate and after giving due notice to contractor. The acquisition 

taken by such authority officer or officers shall be final and conclusive and shall be binding on 

the contractor. 

 

3. The tenderer further agrees that any amount found due to the KWA under or by virtue of this 

agreement shall be recoverable from the contractor from his EMD and his properties movable 

and immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act 

for the time being or in any other manner as the KWA may deem fit in this regard. 

 

4. The contractor further assures it is clearly understood that the settlement of claims either by 

part bills or by final bills will be made only according to the availability budget provision and 

allotment of funds to the divisional officer in charge of the work under respective heads of 

account in which the work is sanctioned and arranged and also subject to seniority of such bills.  

No claim for interest or for   damages whatsoever shall be made for the belated settlement of 

claims of bills. 

 

IN WITNESS WHERE OF Sri. ------------------------------------(here the name of the officers of 

the KWA) for on behalf of the Kerala Water Authority (KWA) and Sri ……………………… 

the tenderer have set their hands on the day and year firm above written signed by Sri  ------------

-----------------------------------------------officer / officers of Kerala Water Authority. 

 

 

 

Superintending  Engineer 

In the presence of witness 

 

1. 

 

2. 

 

Signed and delivered by 

Sri ............... ... .............. ... ... ......... , ....................... ... ... ... ... .. the contractor 

 

1. 

 

2. 

Note:- The form should be presented in Rs. 200/-valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

 

AGREEMENT No ........................................................................................ ... ...WORKS 

CONTRACT. 

 

AGREEMENT entered into .......................... day of the..... .... Two Thousand and  ...  between 

......................................................................... 

 of the one part and the Superintending Engineer, Kerala Water Authority, 

P.H.Circle,Muvattupuzhafor and on behalf of Kerala Water Authority of the other part for the 

work of  …………………… ………………………… …………………………… 

………………………………………………………… ……………………………………. by 

the former for the use of the Kerala Water Authority as per accompanying, plan, specification 

and conditions of contract approved by the Superintending Engineer, Kerala Water 

Authority, P.H.Circle,Muvattupuzha. Signed and delivered by the above mentioned. 

 

Sri... ....... ... ... .......... ... ...  .............. ........         ... ...................... ... ................. the contractor 

 

In presence  

 

1. 

 

2. 

 

Signed and delivered by Superintending Engineer, Kerala Water Authority, 

P.H.Circle,Muvattupuzha and on behalf of the Kerala Water Authority. 

 

 

Superintending Engineer 

 

In the presence of witness 

 

 1. 

 

 2. 

 

 

Note:-As per gazette notification 3111(1)/Leg A2/2018/LAW dated 31.03.2018 Kerala State 

Legislature has passed Kerala Finance Act 2018 in which certain provisions of Stamp Act 

has been revised. The cost of stamp paper for all agreement including the works contract 

is governed by stamp act and vide the revision, the cost of stamp paper for Contract 

agreement is 0.1% of contract value(minimum  Rs.200& maximum 

Rs.100000)with effect from 01.04.2018. 
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LETTER SUBMITTING THE TENDER 

 

Ref.  No.   Place: 
         DATE:                                                                                                              

From 

 

 

To 
          The Superintending Engineer  

          P.H. Circle 

          Kerala Water Authority 

          Muvattupuzha 

 

Sir,  

Sub: KIIFB Project: TRAN 10: WRD025-06 - WSS to Ayyappankovil Panchayath-PART-II , 

Package III- Design and construction of check dam across Periyar river at Thonithady 

Ref:  Your tender Notification No. 26/2021-2022/SE/PHC/MVPA 

 

1.      I / We..................................................……………….. on behalf of ……

........... ……………………………………………………as the duly authorized person 

(s) in my/our official capacity as…………………………………… of the aforesaid 

firm, hereby submit this tender for your consideration. I / we have read and understood 

all conditions of this document in full spirit and meaning. I/We hereby agree to accept 

all the conditions put forth in the succeeding pages of this document without any 

deviations or with the exceptions, which may be expressly admitted and accepted by the 

tender accepting authority before the award of work. Preliminary agreement duly 

executed and signed in Rs.200/- worth stamp paper is also enclosed. Copy of the 

specifications duly signed is also enclosed. 

 

2.    Tender fee and EMD is paid on e-payment (refer clause 8.11(A).  

3. I/We further agree to complete the whole work in all respects within 9 months from the 

date of work order. 

4.     I/We agree to keep the tender open for acceptance for a period of 120 days from the last 

date prescribed for submission of tender. 

5.     I/We agree that Authority shall without prejudice to any other right or remedy be at liberty 

to forfeit the said earnest money absolutely if 

 

(a) In case we fail to keep the tender open as aforesaid or make any modifications in 

the terms and conditions of the tender.  
 

(b) After the Tender is accepted, l / We fail to execute the agreement as provided in 

the tender conditions or to commence the execution of work as provided in the 

tender condition.  
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6. The tender submitted is fully in accordance with NIT and I / We agree to all NIT 

conditions and any other conditions prevailing in KWA in Toto.     

7.      I have not included any conditions in quoting for this tender.  

 

 

  Yours faithfully 

 

 

(Office Seal) 

 

SIGNATURE WITH NAME AND DESIGNATION 

 


