

Phone: 0491-2544927  
phcirclepkd@gmail.com



REGD.WITH A/D.

## ***KERALA WATER AUTHORITY***

***Office of the Superintending Engineer,  
P.H.Circle, Kalmandapam, Palakkad***

No. KWA/PHC/PKD/JJM/Anakkara/21-22 /Phase II

Dated: 08.06.2022

From  
Superintending Engineer.

To  
M. Velayudhan,  
Manhakkatte House,  
Mudur (PO), Malappuram.

Sir,

Sub : JJM 2021-2022-Supplying, laying, testing, commissioning and maintenance of distribution system and providing FHTCs (240 Nos) and line extension in Anakkara Panchayath – Phase III – **work order issuing** – reg.

Ref:- 1. Tender No.06/22-23/SE/PHC/PKD dated. 29.04.2022  
2. Proceedings No.1373/D11/2022/CENR-KKD dated 01.06.2022  
of the Chief Engineer, Northern Region, KWA, Kozhikkode

With reference to the above, you are informed that your tender for the above work has been accepted PAC of Rs **2,88,23,458/-** (Rupees Two Crore eighty eight lakh twenty three thousand four hundred and fifty eight only) which is **11.43%** below the tendered PAC of Rs. 3,25,43,139/- (excluding 18% GST). You are requested to attend this office on or before **22.06.2022** with stamp paper worth Rs.**28,850/-** (Rupees Twenty eight thousand eight hundred and fifty only) and security deposit mentioned below and execute the agreement and start the above work within a week after getting necessary instructions from the Executive Engineer, P.H.Division, Shornur.

Before executing the agreement on stamp paper you should deposit an amount of Rs. **8,64,800/-** (Rupees eight lakh sixty four thousand and eight hundred only) ie, 3% of agreed PAC as performance guarantee and Rs. **4,65,400/-** (Rupees four lakh sixty five thousand and four hundred only) as Additional Performance Guarantee. At least 50% of this amount shall be furnished in the form of Treasury fixed deposit duly pledged in favour of the Superintending Engineer, PH.Circle, Kerala Water Authority, Palakkad and rest shall be in the form of guarantee issued from any Nationalized Bank or Scheduled Bank or Kerala Financial

Corporation or any other forms prescribed in the PWD manual as security for the fulfillment of the contract.

Any failure to this direction will result in further action as per NIT conditions. The work should be completed within **6 (Six)** months from the date of award of the work.

Yours faithfully,

  
Superintending Engineer

Acc: Accepted schedule

Copy submitted to the Chief Engineer (NR), Kozhikkode

Copy submitted to the Finance Manager & Chief Accounts officer, Jalabhavan, KWA, Thiruvananthapuram.

Copy submitted to the RAO, KWA, Thiruvananthapuram.

Copy to Agreement.

Copy to the Executive Engineer, P.H. Division, Shornur

Copy to M/s. CIPET, You are directed to test the pipes as per supply order.