

Phone: 0491-2544927
id@inlepkd@gmail.com
40
Section: 110820



REGD WITH A/D.

KERALA WATER AUTHORITY

Office of the Superintending Engineer,
P.H.Circle, Kalmandapam, Palakkad

No. KWA/PHC/PKD/KIIFB-Nemmara- Phase II Packg II - Balance/16-17

Date : 10.08.2020

From
Superintending Engineer.

Sri. C.M Abdul Kader,
Chekala P.O
Chengala,
Kasargod, 671541.

Sir,

Sub : KIIFB - 2016 - 17 - Augmentation of WSS to Nemmara, Ayilur and Melarcode Panchayaths Phase II - Package II - Balance work of Supplying ,Laying ,Testing ,Commissioning and Maintenance of Clear Water Pumping Main , Distribution lines for Ayilur and Melarcode Zones and balance works of 9.50 LL OHSR at Kadampidi in Melarcode Panchayath- work order issuing - reg.

Ref:- 1. Tender No. 44/19 -20/SE/PHC/PKD
2. Proceedings No.KWA/CE/NR/D11-340/2017
dt. 06.08.2020 of the Chief Engineer, KWA, Kozhikkode.

With reference to the above, you are informed that your tender for the above work has been limited and approved for an amount of Rs. 7,98,97,882/- (Rupees seven crore ninety eight lakh ninety seven thousand eight hundred and eighty two only) which is 9.40% above the tendered PAC of Rs. 7,30,35,467/-(excluding 12% GST). As per GO(P) No 133/2016 Fin. Dated 01.09.2016 the tender of the lowest bidder shall be accepted limiting to the least among the following

- 1) Quoted rate of the lowest bidder - Rs 8,02,99,000/-
- 2) PAC based on Local Market Rate - Rs 7,98,97,882/-
- 3) PAC + 10% tolerance limit - Rs 8,03,39,013.70


490
11/08/20

You are requested to attend this office on or before 25. 08.2020 with stamp paper worth Rs.79,900/- (Rupees seventy nine thousand and nine hundred only) and security deposit mentioned below and execute the agreement and start the above work within a week after getting necessary instructions from the Executive Engineer, Project Division, Chittur.

Before executing the agreement on stamp paper you should deposit an amount of Rs.39,94,900/- (Rupees thirty nine lakh ninety four thousand and nine hundred only) 5% of agreed PAC as performance guarantee. (components wise amount is , for civil works Rs 2,61,905/- and for pipe line works Rs 37,32,995/-) At least 50% of this amount shall be furnished in the form of Treasury fixed deposit as per NIT, duly pledged in favour of the Superintending Engineer, PH.Circle, Kerala Water Authority, Palakkad, and rest shall be in the form of guarantee issued from any Nationalized Bank or Scheduled Bank or Kerala Financial Corporation or any other forms prescribed in the PWD manual as security for the fulfillment of the contract.

Any failure to this direction will result in further action as per NIT conditions. The work should be completed within 09 (nine) months from the date of award of the work.

Yours faithfully,


Superintending Engineer

Acc: Accepted schedule

Copy submitted to the Chief Engineer (NR), Kozhikkode
Copy submitted to the Finance Manager & Chief Accounts officer, Jalabhavan, KWA, Thiruvananthapuram.
Copy submitted to the RAO, KWA, Thiruvananthapuram.
Copy to Agreement.
Copy to Executive Engineer, Project Division, Chittur .

Tender Inviting Authority: Superintending Engineer, PH Circle, Palakkad.

ACCEPTED SCHEDULE

Name of Work: KIIIFB - 2016 - 17 - Augmentation of WSS to Nenmara, Ayilur and Melarcode Panchayaths Phase II - Package II - Balance work of Supplying, Laying, Testing, Commissioning and Maintenance of Clear Water Pumping Main, Distribution lines for Ayilur and Melarcode Zones and balance works of 9.50 LL OHSR at Kadampadi in Melarcode Panchayath

Tender No: 44/19-20/SE/PH/CPKD

Bidder: C M ABDULKHADEER

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

Sl. No.	Item Description	NU	TEXT #	NUMBER #	BASIC RATE In Figures To be entered by the Bidder Rs. P	TOTAL AMOUNT	NUMBER #	TOTAL AMOUNT In Words	TEXT #
1	1	4	5	13	53	55			
1	2								
1	KIIIFB - 2016 - 17 - Augmentation of WSS to Nenmara, Ayilur and Melarcode Panchayaths Phase II - Package II - Balance work	1	No		80299000.00	80299000.00		INR Eight Crore Two Lakh Ninety Nine Thousand Only	
1	Supplying, Laying, testing, commissioning and maintenance of balance Clear Water Pumping Mains to Kadampadi OHSR in Melarcode Panchayath and balance distribution lines from Kadampadi OHSR for Melarcode zone and balance distribution lines from Kalthachira OHSR for Ayilur zone using 450mm DI K9, 350mm DI K9, 300mm DI K9, 250mm DI K9 and 150mm DI K9 pipe and balance work of construction of 9.50LL at Kadampadi and all other works mentioned in NIT volume 2. (Scope of work). (It is the responsibility of the contractor to complete all works in the scope of work, successfully, trial run and commissioning and maintain the entire work done by him for the maintenance period of 12 months after commissioning and handing over the scheme to KWA. The defect liability period (guarantee period) is 24 months from date of commissioning. The quoted amount shall be inclusive of all incidental charges, etc. for completion of all works in scope of work as per site conditions)	1	No		80299000.00	80299000.00		INR Eight Crore Two Lakh Ninety Nine Thousand Only	
Total in Figures								80299000.00	INR Eight Crore Two Lakh Ninety Nine Thousand Only
Quoted Rate in Words								INR Eight Crore Two Lakh Ninety Nine Thousand Only	
CONTRACT AMOUNT limited to LMR								7,98,97,882	INR Seven Crore Ninety eight lakh Ninety seven thousand eight hundred and eighty two only

CONTRACTOR

SUPERINTENDING ENGINEER