



# KERALA WATER AUTHORITY

Office of the Superintending Engineer,  
Public Health Circle,  
Thiruvananthapuram - 695 033  
Kerala - India

No KWA/PHC/D2/14/2022

Dated: 22.07.2022

From

The Superintending Engineer

To

M/s Chicago Constructions International(P) Ltd,  
T C .222703, Chithira Lane, Kochar Road, Sasthamangalam,  
Thiruvananthapuram

Sir,

Sub:- KIIFB-Tranche 14: WRD025-28- Kizhakkannala Drinking Water Supply project in Thiruvananthapuram District - Design, Construction, Trial running, commissioning and maintenance of 10 MLD WTP with Plate settler technology (lamella) at Kizhakkannala, Design & Construction of 8.00LL capacity OHSR, Office Building , Substation Building at Kizhakkannala and supply and laying of 300mm DI K9 clear water pumping main from WTP to Kizhakkannala OHSR, Design & Construction of 8.00LL capacity OHSR at Pazhamala, Supplying and laying 450mm DI K9 raw water pumping main from Munnattumukku to WTP at Kizhakkannala and Supplying , laying of 350 mm, 250mm & 200mm DI K9 clear water transmission main from OHSR at Kizhakkannala to 8LL capacity OHSR at Pazhamala and GLSR at Aruvipuram, Supplying and laying of 350mm, 250mm, 200mm & 150mm DI K9 clear water transmission main from OHSR at Kizhakkannala to existing OHSR at Chilampara, GLSR at Dalumukham & GLSR at Mylachal, Inter connection with existing tanks and maintenance works of OHSR at Chilampara, GLSR at Dalumukham & GLSR at Mylachal, Construction of weir across Neyyar river at Moonnattinmukku, Design , Supply, erection and commissioning of raw water and clear water pumpsets, Supply, Erection & Commissioning of 630KVA & 250KVA Transformer and accessories in well site at Munnattinmukku & WTP site at Kizhakkannala, rising of floor and roof slab of existing well cum pump house at Moonnattinmukku. Road restoration work as per PWD/ LSGD specs, with all accessories.- Selection notice - issued-reg.

Ref:- 1.A.S. No. WRD 025-28/APR-6/2019/KIIFB dated 7.09.2019 for Rs. 43.09 Crores  
2. TS nos. 1) 3408/2022-2023 dtd 12.5.22 (Rs.79.60lakhs) ,(2)3488/ 2023 dtd 12.05.2022(Rs.20.20lakhs),(3)3487/2022-2023dtd 12.05.2022 (Rs.223.20lakhs)  
(4)3407/2022-2023 dtd 12.05.2022 (Rs.870.70lakhs) (5) 3486/2022-2023 dtd

10/18  
29/7/22

DB1  
29/7/22

29/7/22



12.05.2022 Rs.340.90lakhs)(6) 3404/2022-2023 dtd 12.05.2022

(Rs.296.90lakhs)

(7) 3409/2022-2023 dtd 12.05.2022(Rs.92.80lakhs)(8) 3406/2022-2023 dtd

12.05.2022 (Rs.151.20lakhs)(9) 3482/2022-2023 dtd 12.05.2022

(Rs.1044.90lakhs) (10) 3484/2022-2023 dtd 12.05.2022 (Rs.1480.80L)

(TOTAL

TS Amount- Rs.45.216 Crores)

3 This office E-tender no. 14 /2022-23/KWA/PHC/D2/TVM/RT1

4 Proceedings of the Chief Engineer(SR) vide order no.KWA/CE(SR)/WSNTA/395/22 dated 21/07/2022

5 GO(P) no.32/2022/FIN dated 15/03/2022 of GOK

The above work is awarded to you for an amount of Rs. 45,06,41,619.94 (Rupees Forty Five Crores Six Lakhs Forty One Thousand Six Hundred and Nineteen and paise Ninety Four only) which is 10 % above the revised tendered PAC of Rs. 40,96,74,199.94/- You are requested to deposit an amount of Rs. 1,35,19,300 -(Rupees one crore Thirty Five Lakhs Nineteen Thousand Three Hundred only) towards performance guarantee. **At least 50% of this deposit shall be in the form of Kerala Treasury fixed deposit and the rest in the form of Bank Guarantee .** Bank Guarantee & Treasury fixed deposit pledged in favour of the undersigned in original should be produced along with stamp paper worth Rs.1,00,000/-(Rupees One Lakh only) and 5 sets of agreement documents etc for executing the agreement within 15 days from date of receipt of this work order. After 15days, a grace period of 10 days will be allowed with a fine of 1% of the contract amount subject to a minimum of Rs. 1000/- and maximum of Rs. 25000/- for executing the agreement and after that your offer will be rejected and action will be taken as per rules. If any of the last dates mentioned above happens to be a holiday the agreement shall be executed and documents shall be produced on the next working day following the holiday/s.

After executing the agreement you are requested to contact the Executive Engineer, Project Division, Thiruvananthapuram and start the work as per their direction. The period of contract is 15 months from the date of this selection notice.

All materials shall be supplied by the contractor in a phased manner as per the phased supply schedule prepared by the Executive Engineer, Project Division, Thiruvananthapuram. Each supply of material shall be done by the contractor after getting written instruction from the Executive Engineer, concerned.

Any failure in complying with the above instruction will result in cancellation of the work and the work will be arranged at your risk and cost as per rules in force. A copy of the accepted schedule is enclosed.

The following are to be produced for executing the agreement.

1. Stamp paper worth Rs.1,00,000/-
2. Agreement schedule- 5 sets
3. Specification book - 5 sets
4. Bank guarantee&fixed deposit pledged in favour of Superintending Engineer, P.H. Circle, TVPM in original.

Yours faithfully,  
M V Sivasankaran  
SUPERINTENDING  
ENGINEER&PROJECT CO  
ORDINATER  
(For The Superintending Engineer)

Copy To

Copy with triplicate copies of accepted schedule forwarded to the Executive Engineer, Project Division, Thiruvananthapuram for information and attention. You are requested to report the date of commencement of the work in time. It is also



requested to prepare phased supply schedule of materials. You are also directed to submit work plan of the subject work.

Copy to Resident Audit Officer, Jalabhavan, Kerala Water Authority,  
Thiruvananthapuram for information.