

KERALA WATER AUTHORITY
Details to be submitted to the Tender Committee for evaluating the Tenders

Name of Circle: P.H. Circle, Muvattupuzha

Name of Work : Design and construction of check dam across Periyar river at Thonithady

Re-Tender No.26/2021-22/SE/PHC/MVPA Due on 15.02.2022

Name of Scheme under which the work is to be awarded :

KIIFB -Project: TRAN 10: WRD 025-06 - WSS to Ayyappankovil Panchayat - Part II ,Package I

Details for	Original Estimate Amount	Revised Estimate Amount	A.S. & T.S. No. and Date	Expenditure till Prev. fin. Year (including Materials)	Expenditure during this year (including Materials)	Total expenditure till date (including materials)	Funds required for completing the work		Budget provision for the year	Anticipated date of completion	Remarks if any
							For supply works	For future expenditure			
	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.		
1. The present work	3,42,00,000	Nil.	AS No TRAN 10: WRD025-06 Dated:13-11-2018 of the Chief Executive Officer,KIIFB,Thiruvananthapuram TS/2021-2022/2020/16607 Dated: 28-09-2021	Nil	Nil	Nil				30.11..2022	
2. The entire Scheme	Rs.46.424 Cr										
Details of Tenders:											
Date of Publication of Tender Notice	No. of Tender documents sold	No. of tender documents Received	Name of Tenderer Recommended	<u>Estimated PAC</u>	<u>Quoted Amount</u>	<u>% of excess</u>	Whether current Sch. Of rates followed?	If not Why?	Firm period tender/ quotation		
<i>Business Standard(English)All India editionbefore 02.02.2022,Mathrubhumi(All Kerala Editions)before 02.02.2022.</i>	2 No	2 Nos	Sri.Muhammed Safvan M.K	34200000	32531442.74	7.29% above	DSR 2018		14.06.2022		

b) Justification for large variation (if any, between the estimated and quoted PAC)

: NA

c) Whether re-tender is advisable, and if not, why?

: No, This quoted rate is 7.29% above tendered PAC under DSR2018. There is no chance of getting better offer even if re-tendered.

Any other remarks

Reason for delay if any submitting the tender to CE(CR)

No delay

Recommendations of the Superintending Engineer

Recommend for sanction

Recommendations of the Chief Engineer

Forwarded to CE(CR). on 21.02.2022

Superintending Engineer