



Kerala Water Authority

Office of the Superintending Engineer
Public Health Circle Malappuram - 676505

No. SE/PHC/MPM/DB4/7008/2022-23

Dated: 19.07.2022

From

Superintending Engineer

To

Sri.NT Kuriakkose Nadakkamattathil (h),
Ezhakaranadu south(PO) Puthencurze(Via)
Ernakulam,682308

Sir,

Sub:- JJM - WSS to Tanalur Grama Panchayath in Malappuram District Part-2 –
Supply and Laying of Distribution Network and Providing FHTC at Low level
Zone .Reg

- Ref:- 1. AS No: GO(Rt)no .489/2021/WRD dated 18.09.2021 of the WRD, Tvm.
2. T.S No: 2233/2022-2023 dated: 29.04.2022 of Chief Engineer,
NR,Kozhikode.
3. Tender No: SE/PHC/MPM/11/2022-23 Due date 10.06.2022.
4. Order No:1866/D5M/2022/ of Chief Engineer (NR) Kozhikode Dated:
16.07.2022.

WORK ORDER

With reference to the above, you are here by informed that your tender for the above work is accepted at the amount of Rs.19,30,22,214/-(Rupees Nineteen Crores Thirty Lakhs Twenty Two Thousand Two hundred and Fourteen only) is 3% below the tendered PAC of Rs.19,89,91,973/-based on current (DSOR 2018) Schedule of Rates.

You are directed to attend this office within **14 days from the date of this order** with required Kerala Stamp paper worth **Rs.1,00,000/-** to execute agreement and start the work after getting necessary instructions from the Executive Engineer, Project Division, Malappuram.

1. Before executing the agreement you should deposit a Performance Guarantee amount of **Rs 57,90,666/-**. At least 50% of the Performance Guarantee must be in the form of Treasury Deposit duly pledged in favor of Superintending Engineer, P .H. Circle, K.W.A., Malappuram and the rest in the form of Guarantee issued from any Nationalized Bank/ Scheduled Bank/Kerala Financial Corporation or any other form prescribed in the revised Kerala PWD manual for the fulfillment of Contract. (The total Performance Guarantee will be 3% of the Agreed PAC).The EMD furnished along with tender will be released on receipt of the Security Deposit and written request.
2. Any failure in this direction will be liable to result in the forfeiture of your offer,



Permanent Earnest Money and the cancellation of the proposed contract and the contractor shall be liable to pay the Authority the entire loss that may be caused to Authority by the re-tender or the rearrangement of the work or otherwise consequent on the contractor's failure to execute the agreement or execute the work as provided for in the clause of the Notice Inviting Tender and all such loss shall be recovered from the contractor under the provision of the Revenue Recovery Act or otherwise.

3. It must be understood that on no account the rates once fixed will be increased. Payment made as per the availability of funds for the scheme.
4. The estimate amount for working charges will be recovered in case the pipe supplied is not laid.
5. Proceedings of the Managing Director of Kerala Water Authority No:KWA/JB/P6/JJM-Legal/2020 Dated:13.04.2022 for complying the Judgement dated:11.02.2022 of the Hon'ble High court will be applicable for this contract.As per the court order ,the work related to water connection to be done by a Licensed Plumber of Kerala Water Authority as per the empanelled list.
6. The work should be completed in all respects within **12 (Twelve) months** from the date of Work order.
7. All the terms and conditions of the Notice Inviting Tender shall be binding on the Contract.
8. The contractor shall take over charge of the site within 10 days after executing agreement and commence the work.
9. The Contractor should complete the work in all respect as per scope of work within the accepted PAC Rs. **19,30,22,214/-**(Excluding GST).
10. The Executive Engineer should ensure that payments are made after satisfactory completion of the work as per NIT.
11. The contractor will be eligible for applicable GST over and above the quoted amount as per the Govt. Circular No.18/2019/Fin. Dated 01.03.2019.

Yours faithfully,

PRASAD V

Superintending Engineer

Copy To

Copy with accepted schedule submitted to the Chief Engineer (NR), Kerala Water Authority, Kozhikode.

Copy with accepted schedule forwarded to Executive Engineer, Project Division, KWA, Malappuram for necessary action. The date of handing over the site to the contractor may be reported to this office and also instructed that the Executive Engineer shall ensure that necessary adequate precaution shall be taken so that the work is completed satisfactorily. It should also be ensured that no excess payment is made at any point of time and that the contractor completes the work satisfactorily.

Copy to Agreement – 3 Nos

Encl:

Accepted schedule, Special Conditions,Licensed Plumbers List

