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AGREEMENT No.22/2022-23/SE/PHC/CHN
DATED 16-02-2023

CONTRACT AGREEMENT entered into this the 16% Day of
February Two Thousand and Twenty Three between the

contractor M/s Surendra Infrastructure Pvt. Ltd, Head Office,
9, Ezra Street, 2™ Floor, Kolkatta - 700001 of the one part
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And the Superintending Engineer, PH Circle, Kerala Water
Authority, Kochi-11 for and on behalf of the ‘Kerala Water Authority’
on the other part for the work “Jal Jeevan Mission (JJM) — JIM — Phase
II — Emakulam District — Providing Functional House Hold Tap
Connection in Kadungalloor Panchayath and alliéd works — Street
Main Extension and FHTC - Pipe line work”- for the use of the
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said Authority as per the accompanying agreement, plans,
specifications and conditions of contract approved by the
Superintending Engineer, Kerala Water Authority, Public Health
Circle, Kochi-11.

Signed and delivered by the above mentioned Contractor.
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